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INSTRUCTIONS TO BIDDERS 
 
1.0   GENERAL INSTRUCTIONS 
1.1 The Jaipur Vidyut Vitran Nigam Ltd, or any authority designated 

hereinafter called 'OWNER' will receive bids in respect of equipment to 
be supplied and erected as set forth in the accompanying specification. 
All bids shall be prepared and submitted in accordance with these 
instructions. The Bidder, in his own interest is requested to read very 
carefully these instructions and the terms and conditions as 
incorporated in General Conditions of Contract and Technical 
specification before filling the Bid proposal form. If he has any doubt as 
to the meaning of this specification or any portion thereof, he shall 
before submitting the Bid, refer the same to the Superintending 
Engineer(TW), Jaipur Vidyut Vitran Nigam Limited, Jaipur  in writing 
well in time before the specified date of opening of Bids so that such 
doubts may be clarified. Submission of the Bid shall be deemed to be 
the conclusive proof of the fact that the Bidder has acquainted himself 
and is in agreement with all the instructions, terms and conditions 
governing the specification, unless otherwise specifically indicated/ 
commented by him in his Bid. 

1.2 Bids submitted after the time and date fixed for receipt of bids as set 
out in  the invitation to Bid shall be rejected and returned to the 
bidders. 

1.3 The works referred herein shall cover the entire scope of the proposal 
which include commissioning and erection of equipment including the 
successful completion of performance and guarantee tests which the 
owner desires to get executed. 

2.0  SCOPE OF THE PROPOSAL  
2.1.   The scope of the proposal shall be on the basis of a single bidder's 

responsibility, completely covering all the material supply and erection 
activities specified under the accompanying technical specification. It 
will include the following: 
(a) Detailed design of the equipment, 
(b) Complete manufacture including shop testing prior to dispatch at 

manufacturer’s premises as per contract specifications by the 
representative of owner. 

(c) Providing engineering drawings, data, operation manual, etc. for    
the owner's approval. 

(d) Packing and transportation from the manufacturer’s works to the 
site, receipt, storage, preservation and conservation of 
equipment at the site, pre-assembly, if any, erection, testing and 
commissioning of all the equipments, 

(e) Reliability tests and performance and guarantee tests on 
completion of Commissioning. 

2.2 Bids not covering the above entire scope of works shall be treated as     
incomplete and shall be rejected. 

 
3.0                 QUALIFICATION  REQUIREMENTS  

The qualification requirements of the bidders are mentioned in Vol-I of 
the bidding documents. The bids of bidders fulfilling these 
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requirements only would be considered  for evaluation & award of 
contract. 

4.0  SUBMISSION OF BIDS 
4.1 Bids shall be submitted in the forms attached hereto and all blanks in 

the Bid and the schedule to the specification shall be duly filled in. The 
completed forms, schedule(s) shall be considered as part of the 
contract documents in the case of successful Bidder(s). 

4.2  No alteration should be made to the form of the Bid specification and 
Schedules. The Bidder must comply entirely with specification. 
Alternative proposals, if any, shall be clearly stated in the covering 
letter and shall accompany the Bid. 

4.3 The Bid and all accompanying documents shall be in English 
Language and shall be signed by a responsible and authorised person. 
The name, designation and authority of the signatory shall be stated in 
the Bid. 

4.4 Bid should be filled in only with ink or typed. otherwise shall not be 
considered. 

4.5 All additions, alterations and over-writings in the Bid must be clearly 
initialed by the Signatory to the Bid. 

4.6 The Bidder must quote the prices strictly in the manner as indicated 
herein, failing which Bid is summarily liable for rejection. The 
rates/prices shall be entered in words as well as in figures. These must 
not contain any additions, alterations, over-writing, cuttings or 
corrections and any other marking which leave any room for doubt. 

4.7 The NIGAM will not be responsible to accept any cost involved in the 
preparation or submission of Bids. 

4.8 Any printed conditions of sale on the Bid shall not be accepted by the 
NIGAM. The Bidder shall incorporate his conditions of sales, if any, in 
the text of the Bid itself. 

4.9 The bidders are required to follow the under mentioned procedure 
while submitting the bids. 
1. Envelope no. 1 :- 
  It should contain DD in favour of Sr. A.O. (TW)  amounting to Rs. 

Equivalent to the cost of Tender documents mentioned in the NIT 
otherwise bids shall not be opened. It shall be super-scribed with  
“Tender Cost ”. 

2. Envelope no. 2 :- 
It should contain earnest money deposit ( Bid   security ) in the form 
of cash receipt / crossed demand draft/  B.G.or vendor Registration 
certificate for furnishing EMD, as per clause No.5.0 of INB. It shall 
be super-scribed with  “EARNEST MONEY”. 

3. Envelope no. 3 :- 
It should contain the “ Techno.-Commercial Bid” which shall be 
super-scribed with “TECHNO- COMMERCIAL BID ”. 

4. Envelope no. 4 :-  
It should contain the “ Price Bid” for the lot(s) for  which offer is 
being made. Separate envelope should be used for price bid of 
individual lot of the package, super-scribing with “PRICE BID FOR 
LOT Number-- --of district-- --”. All such “PRICE BID” envelopes 
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should be put up in one envelope super-scribing with “PRICE BID 
FOR LOT Number(s)-- --of district Dholpur  ”.  

5. The above four envelopes shall be kept in a big envelope and 
should be super-scribed with “Bid offer ” also indicating  address, 
NIT No., name of package, lot Nos., date of opening, sender’s 
address etc. All the above envelopes shall be individually and 
properly sealed.  

 

5.0 EARNEST MONEY DEPOSIT:  
5.1 The bidder shall furnish bid guarantee(Earnest Money Deposit) as 

mentioned in “Invitation for bids”/Tender Notice  either in cash or by 
crossed bank draft payable in the name of  Accounts Officer (TW), 
JVVNL, Jaipur.The copy of cash receipt for EMD or DD  shall 
accompany with the bid in an envelope as per instructions given in 
these bidding documents. No other mode of deposit shall be accepted. 

Or 
 The bidder shall furnish 20% amount of earnest money deposit  in cash 

or by crossed bank draft payable in the name of  Accounts Officer (TW), 
JVVNL,Jaipur, along with irrevocable bid bank guarantee of balance 
80% amount on the Rajasthan State Non Judicial Stamp Paper of Rs. 
100/- duly authenticated either by a first class Magistrate or Notary 
Public or directly confirmed by the issuing Bankers furnished valid for a 
period of 180 days excluding the grace period of 90 days.(Bid bank 
guarantee format is enclosed at Annexure-A).The receipt of deposit of 
20% amount of EMD and bank guarantee for balance 80 % amount 
shall accompany with the bid in an envelope as per instructions given in 
these bidding documents. “In case of invocation of Bank guarantee 
issuing Bank must authorize for entertaining the case at the sister 
branch located in Rajasthan”. The Bank guarantee must be from any 
Nationalized/Scheduled Bank.  

5.2.  Postal orders/ cheques / other forms are not acceptable. 
5.3.  In consideration of the bid for purpose of award, the bidder shall keep 

his bid valid for a period of 120 (One hundred twenty) days from the 
date of opening of techno.-commercial  bids or 60 (Sixty) days from the 
date of opening of price bids whichever is later. During this period the 
bidder agrees not to vary, alter or revoke his bid as a whole or in part. 
If the bidder, however, fails to keep his bid valid in the aforesaid 
manner or varies it during the period then the owners shall be entitled 
to forfeit the bid guarantee(EMD) amount including the bank guarantee 
without any notice or proof of damages etc. In case of default by a 
registered contractor who have furnished EMD at the concessional rate 
of half percent (1/2%), full normal EMD amount shall be recoverable 
from him. 

5.4   The successful bidder will have to submit the bank  guarantees as per 
clause 7.0 & 37.0 of the General Conditions of Contract Vol-II  part-II 
towards fulfillment of security and performance obligations of the 
contract. 

5.5.  If the successful bidder fails to submit  bank guarantees within 15 
calendar days from the date of receipt of detailed work order or fails to 
sign the contract agreement in accordance with the clause 5.0 of the 
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GCC part-II, Vol.-II or fails to execute the order placed under this 
specification then the Earnest money deposit amount (Bid guarantee) 
will be forfeited by the owner without any notice. In case of default by a 
registered contractor who have furnished EMD at the concessional rate 
of half percent(1/2%), full normal EMD amount shall be recoverable 
from him.   

5.6 The Earnest money deposit (Bid guarantee) of all unsuccessful bidders 
except that of the successful bidder will be refunded /released on 
production of receipt within thirty (30) days after the award of the 
contract. 

5.7 The Earnest money deposit (Bid guarantee) of successful bidder(s) will 
be refunded /released after furnishing security deposit as per clause 
no. 7.0 of the General Conditions of the Contract( Part II Vol.-II) 

5.8 Request for adjustments / proposal for acceptance of earnest money 
deposits, if any, already lying with the Nigam in connection with some 
other bids / orders, whatsoever  shall not be entertained. 
 No interest will be payable by the owner on the above Earnest money 
deposit           

                  (Bid guarantee). 
5.9 The firms/contractors registered with the Chief Engineer(O&M-I)/(J/Z)/(RP) , 

Zonal Chief Engineer (J/Z)  JVVNL,Jaipur for Central Labour Rate Contract 
/Turn-key package under class E-1 of vendor Registration scheme shall  
furnish earnest money ½% as against normal 2% of the estimated cost put to 
the tender along with attested copy of the valid vendor Registration certificate 
for the same shall however have to be accompanied in the  bid. Such EMD 
could be furnished in form of cash / DD and bank guarantee as prescribed. 
For normal bidder i.e. 20% amount of EMD in cash /DD  & balance 80% 
amount in form of bank guarantee as mentioned under clause No. 5.1 
above.The bidders not         registered under the ‘Class’ required for 
participation in Tender enquiry (Invitation to bidders) would not be entitled for 
concessional rate of  Earnest Money Deposit.    

5.11  Any bid not accompanied with the requisite EMD (bid guarantee) in 
accordance with aforesaid provisions will not be opened and shall be 
summarily rejected. 

5.12 The registered vendors submitting the bid in Joint Venture shall also be 
entitled for furnishing  EMD at concessional rate of ½% of estimated cost in 
the manner specified at clause 5.10 above, provided each member / partners 
of the Joint Venture is registered under class E-I with the Chief Engineer 
(O&M-I) /(J/Z)/(RP)/ Zonal Chief Engineer (J/Z) Jaipur Discom, Jaipur and 
required EMD in cash / BG is furnished in the name of Joint  Venture 
submitting the bid. 

6.0  DOCUMENTS TO BE ENCLOSED WITH THE BID : 
6.1 Each copy of the Bid shall be accompanied with the following schedules, 

documents and the fact of their having been enclosed shall be indicated on 
the top of inner cover of the Bid. The Bid which is not accompanied with any 
or all of the following schedules, documents or is accompanied with 
incomplete annexures/schedules is summarily liable for rejection : 

    (a) Earnest Money or vendor registration certif icate as per clause No.  
              5.0 of section –“Instructions To  Bid ders” of  Vol-II. Part-I 
    (b) Techno-commercial bid  which should contain   
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(i)  Details indicating execution of works specifief in “ Qualification requirements” 
on     turnkey/Labour rate contract in Schedule-6&7. 

(ii) Details regarding qualification requirements alongwith necessary supporting 
documents. in schedule-6 and certificate of a registered chartered Accountant 
for eligibility in reference to specified qualification requirements for annual 
turn-over. 

(iii)        Copy of class “A” Electrical contractor license. 
(iv) Particulars & details regarding bidder with list of equipments & Technical 

hands in Schedule-8. 
(v) Profit and Loss account/balance sheet for last three years. 
(vi) Income Tax Returns for the last 3 years. 
(vii) Confirmation with regard to “ NO DEVIATION” in respect of Technical and 

commercial terms & conditions of the specifications in schedule 3 &4 . 
(viii) Acceptance to work Completion schedule in Schedule 5. 
(ix) confirmation of required guarantee technical particulars of material to be 

supplied/used in Schedule-4 of Vol. I and purchase of same from Approved 
vendors of JVVNL.  

(x) Drawing & Test certificates 
(XI) Other details/information in the schedule(s) or Annexure(s), wherever 

specified in Volume I & II. 
  (c) Price bid in “G-Schedule of Price/Rates” in p rescribed Schedule 2.  
7.0   INFORMATION REQUIRED WITH THE PROPOSAL  
7.1.  The bids must clearly indicate the name of the manufacturer, the type 

of model of each principal item of equipment proposed to be furnished 
and erected. The bid should also contain drawings and descriptive 
materials indicating general dimensions, material from which the parts 
are manufactured, principles of operation, the extent of pre-assembly 
involved, major construction equipment proposed to be deployed, 
method of erection and the proposed erection Organisational structure. 

7.2.  The Bidder in the form of separate sheets, drawings, catalogues, etc. 
in two copies shall provide the above information.  

7.3.  Any bid not containing sufficient descriptive material to describe 
accurately the equipment proposed may be treated as incomplete and 
shall be rejected. The Owner will retain such descriptive materials and 
drawings submitted by the Bidder. Any major departure from these 
drawings and descriptive material submitted will not be permitted 
during the execution of the Contract without specific written permission 
/ approval of the owner. 

7.4.  Oral statements made by the Bidder at any time regarding quality, 
quantity or arrangement of the equipment or any other matter will not 
be considered. 

7.5. The bidder may  use in the bid Standard catalogue pages and other 
documents to provide additional information and data as deemed 
necessary. 

7.6.  The Bidder, along with its proposal, shall submit a list of recommended 
erection equipments and materials, which may be required for the 
purpose of erection of equipment and materials supplied under the 
contract. 
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7.7 In case the 'Proposal' information contradicts the specification 
requirements, the specification requirements will govern, unless 
otherwise brought out clearly in the technical/ commercial deviation 
schedule. 

7.8 The bidder shall furnish the guaranteed technical particulars in the 
schedule(s) provided in this document for various materials. 

8.0 RECEIPT AND OPENING OF BIDS.  
8.1 Sealed cover in which the bids are placed shall   be delivered in the 

office of Superintending Engineer(TW),JVVNL Jaipur not later than 
2.30PM IST (unless otherwise specified ) on the date specified in the 
tender notice .The bid shall not be accepted after the time and date 
fixed for receipt of bid. If the date fixed for opening of bid be declared 
as a public holiday, the bid shall be received and opened on the next 
day on which office re-opens after such holiday(s).    

8.2 On due date and time, the bids  will be opened in presence of such 
bidders or their authorized representatives who wish to be present. 
Following procedure will be adopted for opening of bids:- 

(i) Very first, big envelope will be opened. 
(ii) Out of available three envelopes therein, first envelope no. I 

superscribed with “ Earnest Money Deposit” will be opened. On 
scrutiny if it is found that EMD is in order only then envelope no 2 
containing “Techno-Commercial bid” shall be opened. 

(iii) After scrutiny of the documents, the price bid of qualified bidders will 
only be opened on a later date in the office of the Superintending 
Engineer(TW), JVVNL,Jaipur.The date and time for opening of price 
bids will be intimated to the qualified bidders in due course of time. 

 

9.0   SIGNATURE OF BIDDER 
9.1 The bid must contain the name, address and place of business of the 

person or persons making the bid and must be signed and sealed by 
the bidder under his usual signature. The name(s) of all the persons 
signing should also be typed or printed below the signature. 

9.2 Bid by a partnership must be furnished with full names of all partners 
and be signed with the partnership firm name, followed by the 
signature (s) and designation (s) of the authorized partner (s) or other 
authorized representative (s). 

9.3 Bids by corporation/ company must be signed with the legal name of 
the corporation/ company by the President, Managing Director or by 
the Secretary or other person or persons authorized to bid on behalf of 
such corporation/ company in the matter. 

9.4 A bid by a person who affixes to his signature the word 'President', 
'Managing Director' 'Secretary', 'Agent' or other designation without 
disclosing his principal will be liable to be summarily rejected. 

9.5 Satisfactory evidence of authority of the person signing on behalf of the 
Bidder shall be furnished with the bid. 

9.6 The Bidder's name stated on the proposal shall be exact legal name of 
the firm. 

9.7 Erasures or other changes in the bid documents shall bear the initials 
of the person signing the bid. 
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9.8 Bids not conforming to the above requirements of signing shall be 
disqualified. 

 

10.0  UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS  AND 
SPECIFICATIONS. 

10.1.  The Bidder is required to carefully examine the specifications and 
documents and fully inform himself as to all the conditions and terms 
matters which may in any way affect the Work or the cost thereof. If 
any Bidder finds discrepancies or omissions in the specifications and 
documents or is in doubt as to the true meaning of any part, he shall at 
once request in writing for an interpretation/clarification by the owner. 
The Owner, then, will issue interpretation and clarifications as he may 
think fit in writing. After receipt of such interpretations and clarifications, 
the Bidder may submit his bid but within the time and date as specified 
in the Invitation to Bid. All such interpretations and clarifications shall 
form a part of the specifications and documents, and accompany the 
bidder's proposal. 

10.2. Verbal clarifications and information given by the owner or his 
employee(s) or his representative(s) shall not in any way be binding on 
the owner. 

 
 
11.0   EFFECT AND VALIDITY OF BID  
11.1.  The submission of any bid connected with these documents and 

specification shall constitute an agreement that the bidder shall have 
no cause of action or claim, against the owner for rejection of his bid. 
The owner shall always be at liberty to reject or accept any bid or bids 
at his sole discretion and any such action will not be called into 
question and the bidder shall have no claim in that regard against the 
owner. 

11.2.  The bids shall be valid for a minimum period of 120 days (One hundred 
twenty) days from the date of opening of bids or 60 (Sixty) days from 
the date of opening of price bids wherever is later. Bids mentioning a 
shorter validity period than specified are likely to be summarily 
rejected/ignored. 

11.3 Owner may ask for extension in validity period. The bidder will be at 
liberty to accept it or not. In case bidder agrees to extend the validity 
period without changing his original offer, he will be required to extend 
validity period of the Bank Guarantee (Submitted against the EMD) 
suitably. 

12.0    COMPLETION TIME 
12.1 The ordered work is required to be completed and commissioned with 

in the period mentioned in Schedule –5 of bid proposal form. 
12.2 This scheduled completion period is inclusive of monsoon period. 

Contractor shall furnish the PERT network/ bar-chart to strictly adhere 
to the completion period. 

12.3 The basic consideration and the essence of the Contract shall be strict 
adherence to the time schedule for performing the specified works with 
requisite quality. 
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12.4 The owner reserves the right to request for a change in the work 
schedule during pre-award discussions with successful bidder. 

13.0   PRICES 
13.1.  The bidders should quote  the prices only in the manner indicated in ‘G’ 

schedule. The value of material component and erection component  of 
proposed work has been indicated in the ‘G’ schedule with B.S.R. for 
individual activity. The bidder is required to quote the prices in % above 
or below of such worked out price for material & erection component 
separately.  Bidders quoting a system of pricing other than that specified 
will be rejected/ignored.  

13.2 The B.S.R. of individual activity given in  “G’ schedule include the 
following:- 

(a) For Supply of material:- 
(i) Ex-works price 
(ii) Packing and Forwarding charges  
iii) All duties and taxes including excise duty, sales tax / VAT entry 

tax if applicable/ Leviable on the goods procured from outside 
Rajas than, as applicable on the date of opening of bids(techno-
commercial). The service tax shall be payable extra at the 
applicable rate on production of necessary documents / proof 

(iv) All Insurance charges including inland insurance charges.  
(v) Freight charges including unloading, stacking and inland  

transportation. 
(b) For Erection work:- 

(i) Erection , Testing & Commissioning Charges. 
(ii) All Charges/ Taxes payable/ deductable against work contract 

tax and income tax etc. The service tax shall be payable extra 
at the applicable rate on production of necessary documents / 
proof.   

13.3 The prices are firm and no price variation, whatsoever, shall be allowed 
for any item or activity.  

14.0   DUTIES AND TAXES 
14.1  All custom duties, excise duties, sales tax / VAT and other levies 

payable by the bidders in respect of the transaction between the 
bidders and their vendors/sub-suppliers while procuring any 
subassemblies, raw materials and equipment shall be treated as 
included in the bid price and no claim on this behalf will be entertained 
by the owner. 

14.2  The work contract tax ,Sales tax / VAT, excise duty, local taxes, entry 
tax if / as applicable/ levi able on the goods procured from outside 
Rajas than, levies, and other liabilities of Govt , if levi able in respect of 
the transaction between the owner and the contractor under the 
contract on the date of opening of bids (techno-commercial) shall be 
treated as included in the bid price and no additional payment on this 
account shall be paid by the Nigam.  The service tax shall be payable 
extra at the applicable rate on production of necessary documents / 
proof. 

14.3 Any income tax, surcharge on income tax and other corporate taxes 
including work contract tax, service tax and  entry tax as applicable/ levi 
able on the goods procured from outside Rajasthan as attracted under 
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the law, shall be deducted at source,as per the prevailing Govt rules  
by payment making authority from each bill. Necessary TDS certificate 
shall be issued by payment making authority. 

14.4 Jaipur Vidyut Vitran Nigam Limited is registered dealer under Central 
Sales tax Act and is entitled to   concessional rate of  Central sales tax 
as per rules in force. Necessary declaration  Form ‘C’  for availing  
supply of material  on concessional sales tax shall be  issued by the 
Nigam on completion of ordered work/ financial year ending. 

14.5 Any statutory variation in existing rates of taxes /duties during 
contracted completion period shall be to Nigam’s account. However,for 
claiming any such statutory variation, the contractor is required to 
furnish the documentary evidence /proof in support of the same for 
scrutiny and approval. Any downward variation in above rates of 
taxes/duties/levies shall have to be passed on to the Nigam. 

 
15.0  POLICY FOR BIDS UNDER CONSIDERATION  

Bids shall be deemed to be under consideration immediately after they 
are opened and until such time official intimation of award/rejection is 
made by the owner to the bidders. While the bids are under 
consideration, bidders and/ or their representatives or other interested 
parties are advised to refrain from contacting by any means, the owner 
and/ or his employees/ representatives on matters related to the bids 
under consideration. The owner, if necessary, will obtain clarifications 
on the bids by requesting for such information from any or all the 
bidders, either in writing or through personal contact, as may be 
necessary. Bidder will not be permitted to change the substance of the 
bid after the bid has been opened. 

 
16.0.   QUANTITIES  

(a) The quantities indicated in the accompanied schedule-2 are only 
provisional and owner reserves the right of revising the same at the 
time of placing the order. 

(b) However the actual quantity of material and quantum of work 
involved shall be based on the final survey report duly 
authenticated by the concerned Superintending Engineer(O&M). 
The contractor shall be contractually bound to execute the work in 
accordance therewith. 

(c) The owner reserves the right to split the quantities and to entrust 
the order for the line to one or more bidders. The bidder shall agree 
to execute part quantities order on him at the rates/ prices 
mentioned in his bid and/or accepted by the owner. 

(d) The owner may provide part or full quantity of some items to the 
contractor as per his discretion depending upon the prevailing 
circumstances ,required in erection/execution of related work 
activity. No payment towards the cost of such material as indicated 
in ‘G’ Schedule of prices shall be payable to the contractor.    
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17.0   LOCAL CONDITIONS  
17.1.  It will be imperative on each bidder to fully inform himself of all local 

conditions and factors which may have any effect on the execution of 
the works covered under these documents and specifications. The 
owner shall not entertain any request for clarifications from the bidders, 
regarding such local conditions. 

17.2  It must be understood and agreed that such factors have properly 
been investigated and considered while submitting the proposals. No 
claim for financial adjustment to the contract awarded under these 
specifications and documents will be entertained by the owner. Neither 
any change in the time schedule of the contract nor any financial 
adjustments arising thereof shall be permitted by the owner, which are 
based on the lack of such clear information or its effect on the cost of 
the works to the bidder. 

 
18.0   BRAND NAMES :   

The specific reference in this specification and documents to any 
material by trade name, make or catalogue number shall be construed 
as establishing standard of quality and performance and not as limiting 
competition. However bidders may offer other similar equipment 
provided it meets the specified standard, design and performance 
requirements. The bidder shall furnish technical information about the 
alternative equipment to enable the owner to determine the 
acceptability of equipment. The owner shall be the sole judge of the 
acceptability of the alternative equipment. 
 

19.0   PRELIMINARY EXAMINATION AND EVALUATION : 
19.1 The Owner will examine the bids to determine whether they are 

complete, whether any computational errors have been made, whether 
required sureties have been furnished, whether the documents have 
been properly signed, and whether the bids are generally in order. 

 
19.2            Prior to the detailed evaluation, the owner will determine the substantial 

responsiveness of each bid to the bidding document . For purpose of 
these clauses, a substantially responsive bid is one which conforms to 
all the terms and conditions of the bidding document without material 
deviations. A material deviation is one which affects in any way the 
prices, quality, quantity or delivery period of the equipment or which 
limits in any way to the responsibilities or liabilities of the bidder of any 
right of the owner as required in these specifications and documents. 
The Owner's determination of a bid's responsiveness shall be based on 
the contents of the bid itself without recourse to extrinsic evidence. 

 
19.3 A bid determined as not substantially responsive will be rejected by the 

owner and shall not subsequently be treated responsive by the bidder 
by correction of the non conformity by the bidder. 
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19.4 The “Price bids” of the bidders whose “Techno- commercial bid” found 
in order & responsive and meets ,the qualification requirements as 
specified in the bidding documents ,only shall be opened . 

 
19.5 Bid price shall mean the basic price quoted by each bidder in his 

proposal for the complete scope of works. 
   
19.6 The owner may waive any minor informity or non- conformity or 

irregularity in a bid which does not constitute a material deviation, 
provided such waiver does not prejudice or affect the relative ranking of 
any bidder. 

19.7          The owner will evaluate and compare the bids previously determined    to 
be substantially responsive, pursuant to manner specified above, for 
each package  separately .No bid will be considered if the complete 
requirements covered in the package  is not included in the bid. 

20.0   AWARD OF CONTRACT  
20.1   Notification of award of contract will be made in writing to the successful 

bidder(s) by the owner. 
20.2. The contract will be awarded to the best qualified and  the substantially 

responsive bidder offering the lowest evaluated bid in conformity with 
requirements of these specifications and documents and the owner 
shall be the sole judge in this regard and subject to the provisions of 
these instructions to bidders and other terms and conditions detailed out 
in these documents and specifications. A responsive bid is one which 
accepts all terms and conditions of these specifications and documents 
without any major modifications. A major modification is one which 
affects in any way the prices, quality, quantity or delivery period of the 
equipment or which limits in any way the responsibilities or liabilities of 
the bidder or any rights of the owner as required in these specifications 
and documents. However, the owner may waive any minor  formalities 
or irregularities in the bid. 

20.3           Orders for supply of  material and erection work contracts shall be placed 
separately on the successful bidders .The contractor shall be fully 
responsible for the works to be executed under both the contracts and it 
should expressly understood by him that any breach under any one of 
contract shall automatically be deemed as a breach of another contract 
and any such breach for occurrence giving the owner a right to 
terminate another contract and or recover the damages under that 
contract shall give owner a right to terminate the first contract and or 
recover the damages under first contract as well . However such breach 
or occurrence in any contract shall not automatically  relieve the 
contractor of any of this obligations under another contract. 

20.4 The contract will be awarded to first lowest responsive bidder after 
having discussions & negotiations with him, for ascertaining the 
reasonable price for tendered work. However where the prices quoted / 
agreed by such first lowest bidder, even after negotiation, is considered 
higher, the competent purchase committee / authority may offer a still 
lower price, considered reasonable to all qualified participating bidders 
including first lowest one. On acceptance of such price by one or more 
bidders, the contract would be awarded to bidder standing lowest 
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among those counter offer prices) as per original comparative 
statement. 

 
21.0  CONTRACT QUALITY ASSURANCE  
21.1.  The bidder shall include in his proposal the quality assurance program 

containing the overall quality management and procedure which he 
proposes to follow in the performance of the works during various 
phases as detailed in relevant clause of the General Technical 
Conditions and Specification of Volume-II. 

21.2. At the time of award of contract, the detailed quality assurance program 
to be followed for the execution of the contract will be mutually 
discussed and agreed to and such agreed program shall form a part of 
the contract. 

 
22.0   INSURANCE 

The bidder's insurance liabilities pertaining to the scope of works are 
detailed out in clause titled “Insurance” in “General Conditions of 
Contract and in Erection Conditions of contract” of Volume-II. Bidder's 
attention is specifically invited to these clauses. Bid price shall include 
all the cost in pursuance of fulfilling all the insurance liabilities under 
the contract. 

 
23.0   MAINTENANCE TOOLS AND TACKLES  

The proposal shall include all special tools and tackles required for the 
operation and maintenance of the equipment in each equipment 
package. The bidder shall indicate all the above items in the proposal 
sheets in the form of a schedule giving therein the description and the 
quantity of each item. The price to be quoted in “G” schedule by the 
bidder shall include prices of these tools and tackles. These tools and 
tackles shall be delivered at site alongwith the last consignment of 
equipment and in no case earlier than this unless other wise specified 
in the Technical Specification.  

 
24.0  AMENDMENT IN SPECIFICATIONS   

The Superintending Engineer(TW), JVVNL, Jaipur may revise / amend 
the specification prior to the date notified for opening of the Bids. Such 
revision or amendment, if any will be communicated to all the Bidders 
in writing.  
 

25.0 DRAWINGS, TEST CERTIFICATES & GUARANTEED TECHN ICAL 
PARTICULARS  

25.1     The various steel structures /items on orders are in general 
required to be fabricated and supplied as per drawing / design made by 
the Nigam. For other items the requirements mentioned in succeeding 
clauses are to be met with. 

25.2 Dimensional drawings indicating the general and/or detailed 
constructional features/cross sectional views/ assembling. schematic 
arrangement and lay out for the material/equipment and its erection 
and commissioning and use wherever specially required under volume 
I of this specification shall be furnished along with the Bid. 
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25.3 Notwithstanding anything contained in sub para (25.2) above, the 
Bidder may also furnish such drawing which according to him are 
desirable for the material/equipment offered. 

25.4 The purchaser may require the drawings as furnished by the Bidder to 
be modified to suit the requirements of the specification. The approval 
of final drawings shall be necessary and binding and the supplies shall 
conform to the same. 

25.5 In case of any specific alternative requirement of type tests the same 
shall be furnished as per Volume-I of this specification. 

25.6 The Bidder/supplier shall be required to furnish the 
routine/manufacturer(s) factory test certificate(s) for the tests carried 
out during manufacture in accordance with the latest standard 
specifications. 

25.7 The Bids not accompanied by the drawings and type test certificates in 
terms of sub clause 25.2 & 25.3 above and guaranteed technical 
particulars as per Volume-I are liable to be rejected. 

25.8 The material on order shall be procured from approved vendors of 
JVVNL and should be confirming to various requirements of relevant IS 
/BS, GTP’s given with technical specification as well as latest 
specification of MM wing of JVVNL.  

26.0  GENERAL   
26.1 Purchase of a copy of this specification by the bidder is essential for 

the consideration of his Bid. Only one Bid will be accepted against 
each copy of the specification purchased. This specification is not 
transferable. The cost of specification will not be refunded under any 
circumstances. 

26.2 The bidder shall treat the details of the specification and other Bid 
documents as private and confidential and shall not reproduce without 
the written authorisation of the NIGAM. 

26.3 The NIGAM does not bind itself to accept the lowest or any Bid or any 
part of the Bid and shall not assign any reason(s) for the rejection of 
any Bid or a part thereof. 

26.4 The fact of submission of Bid to the NIGAM shall be deemed to 
constitute an agreement between the Bidder and NIGAM whereby 
such Bid shall remain open for acceptance by the NIGAM and Bidder 
shall not have option to withdraw his offer, impair or derogate the 
same. If the Bidder is notified during the period of validity of Bid that his 
Bid is accepted by the NIGAM, he shall be bound by the terms of 
agreement constituted by his Bid and such acceptance thereof by the 
NIGAM, until formal contract of the same Bid has been executed 
between him and the NIGAM in replacement of such agreement. 

26.5 The successful Bidder shall have to execute the contract agreement for 
the proper fulfillment of the contract. 

 
 27.0  REJECTION OF BIDS  
27.1 Any action on the part of the Bidder to revise the rates/prices at his 

own instance after the opening of the Bid may result in rejection of the 
Bid and also debar him from submission of Bid to the NIGAM at least 
for one year. 
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27.2 The owner reserves the right to accept or reject any bid, and to annul 
the bidding process and reject all bids at any time prior to award of 
contract, without thereby incurring any liability to the affected bidder or 
bidders or any obligation to inform the affected bidder or bidders of the 
grounds for the owner's action. 

28.0   SPECIAL CONDITIONS OF CONTRACT  
Following points are to be given personal attention by the bidder as 
these play vital role in the contract: - 

28.1 The contractor shall quote only  percentage above or below of B.S.R.  
prices given in ‘G’ schedules for material and erection component 
separately. The quantities indicated in ‘G’ schedule are only 
provisional. The actual quantity of material and quantum of work 
involved shall be based on detailed survey to be conducted by the 
contractor with Nigam’s authorized representative before 
commencement of the ordered work. 

28.2 “Time is the essence of agreement”. To honour this no time extension 
will be given in normal condition as the work is to be  finished within 
scheduled time. However extension in work completion time will be 
considered /granted under force majeure conditions and on account of 
unforeseen or unavoidable circumstances beyond the control  of 
owner/contractor as specified in this specification . Progress of the 
work will be examined on pro-rata basis. Priority/ Procedure of the 
work will be decided by Engineer in-charge. 

28.3  It is assumed that item and work of minor nature are included in the 
price quoted. However major item and work if not included in the bid, 
and if is the demand of work, then contractor will have to provide it. 
The payment for supply erection of such items/works shall be made in 
accordance with the prevailing market rates/ Standard issue rate list of 
the Nigam. 

28.4 Since this is a work on “Turn key basis”, so price should include 
supply, installation, testing, commissioning and proper maintenance 
and replacement of item till performance guarantee period is over. No 
matter if all above is not narrated with the item, it is presumed that 
price given by bidder includes all of above work. 

28.5 Guaranteed technical particulars of each item have been indicated in 
the technical specification which are to accepted /confirmed and are to 
be submitted along with the bid by the bidder. No deviation will be 
accepted in this respect. The GTP(s) will form a document of 
agreement while awarding contract. Any other document, which may 
deem fit will also be included in the document of agreement even if it is 
not included in the bidding document.  
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ANNEXURE–A(INB) 

Bid Bank Guarantee 
(FOR EARNEST MONEY) 

(Bank Guarantee in lieu of  80% of earnest money on  non-judicial stamp paper 
worth Rs.100/-) 

Ref :      Bank Guarantee No. ................................ 
Dated: .......................................... 

Superintending Engineer (TW) 
Jaipur Vidyut Vitran Nigam Limited, 
Old Power House Near Ram Mandir, 
Bani park, Jaipur – 302006 
 
1. Whereas .............................[name of the Bidder] (hereinafter called “the 

Bidder”) has submitted its bid dated .............................[date of submission of 
bid] for the construction of......................... [name of contract] (hereinafter 
called “the Bid”). 

2. KNOW ALL PEOPLE by these presents that WE.......................... [name of 
bank] of .....................[name of country], having our registered office 
at................................ [address of bank] (hereinafter called “the Bank”), are 
bound unto.................................... [name of Purchaser] (hereinafter called 
“the Purchaser”) in the sum of Rs.*________________ for which payment 
well and truly to be made to the said Purchaser, the Bank binds itself, its 
successors, and assigns by these presents.  Sealed with the Common Seal 
of the said Bank this _____ day of ____________ 200__________. 

3. THE CONDITIONS of this obligation are: 
1. If the Bidder withdraws its Bid during the period of bid validity specified 

by the Bidder in the Bid Form;  or 
2. If the bidder refuses to accept the correction of error in his Bid ; or 
3.. If the Bidder, having been notified of the acceptance of its Bid by the 

Purchaser during the period of bid validity: 
(a)  fails or refuses to execute the Contract agreement, if required; or 
(b)  fails or refuses to furnish the performance security, in accordance with 

the General Conditions of Contract; 
4. we undertake  and authorize our branch situated at Jaipur (Rajasthan) 

address:______________________________________________________
_to pay to the Purchaser up to the above amount upon receipt of its first 
written demand, without the Purchaser having to substantiate its demand, 
provided that in its demand the Purchaser will note that the amount claimed 
by it is due to it owing to the occurrence of one or all of the three conditions, 
specifying the occurred condition or conditions. 

5.     The decision of the SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT 
VITRAN NIGAM LIMITED, JAIPUR shall be final whether breach has been 
committed on the right to demand the amount of guarantee from us which has 
accrued to the purchaser. 

6.     This guarantee shall not cease or determine, if the purchaser grants time or 
indulgence or vary the terms of the contract with the contractor or without our 
consent or knowledge. 

7.     The guarantee herein contained shall not be affected by any change in the 
constitution of the contractor. 
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8.     We, _____________________ further undertake not to evoke this guarantee 
during its currency except with the previous consent of the 
SUPERINTENDING ENGINEER(TW), JAIPUR VIDYUT VITRAN NIGAM 
LIMITED, JAIPUR. 

9.    All disputes arising under the said guarantee between the Bank and the 
Nigam or between the Contractor and the Nigam pertaining to the guarantee, 
shall be subject to the jurisdiction of Courts in Jaipur, Rajasthan alone. 

10. This guarantee will remain in force up to and including one hundred Eighty  
(180) days after the date of the opening of bids, i.e. upto 
______________________ , with a further grace period of Ninty (90) days   
and any demand in respect thereof should reach the Bank not later than the 
above date. 

 
 

Yours faithfully, 
 
 
 

                                         Bankers (EXECUTANT)   
 
Witness :- 
1. 
2. 
 
 
_______________________________________________________________ 
 
 
* The Bidder should insert the amount of the guarantee in words and figures 
denominated in the currency of bid. This figure should be same as shown in clause 
No. 5.0 of the “instructions to bidders”.  
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Annexure - B (INB) 
Bank Guarantee verification checklist  

 CHECK - LIST   Yes No 
 1. Does  the bank guarantee compare verbatim with standard 

proforma for BG  
  

2.(a)  Has the executing Officer of BG indicated his name 
designation & power of Attorney No. / Signing power Number 
etc. on BG. 

  

  (b)  Is each page of BG duly Signed/ initialed by the executants 
and last page is signed with full particulars as required in the 
standard proforma of BG and under the seal of the bank. 

  

  (c)  Does the last page of the BG carry the signatures of two 
witnesses alongside the signature of the executing Bank 
Manager  

  

3. (a) Is the BG on non-judicial stamp paper of appropriate value    
   (b) Is the date of sale of non-judicial stamp paper shown on the 

BG and the stamp paper is issued not more than Six months 
prior to the date of execution of BG. 

  

4.(a) Are the factual details such as Bid specification No., LOA 
NO. contract price, etc , correct .  

  

 (b) Whether Overwriting /cutting, if any on the BG, authenticated   
under signature & seal  of executants 

  

5.  Is the amount and validity  of BG is inline with contract 
provisions 

  

    6. Whether the BG has been issued by a Nationalized bank / 
Non- Nationalized Bank acceptable to Buyer /Scheduled 
Bank in India (the applicability of the bank should be in line 
with the provisions of  bidding documents) 

  

7. In case of Joint Venture bid, whether the BG is in the name 
of Joint Venture as per provisions of bidding documents.  

  

 

Date:  Signature  

Place :  Name Designation Company Seal  
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GENERAL CONDITIONS OF CONTRACT  
 

Notwithstanding anything contained to the contrary in the specification or bid or 
any subsequent exchange of correspondences, the General Conditions of 
Contract shall prevail and shall be binding on the contractor and any change or 
variation expressed or impressed howsoever made shall be inoperative, unless 
expressly sanctioned by the NIGAM. The contractor shall be deemed to have 
fully informed himself and to have specific knowledge of the provisions of the 
General conditions of contract mentioned hereunder.   

1.0  DEFINITION OF TERMS 
1.1 In constructing these general conditions and the annexed specification, the 

following words shall have the meaning herein assigned to them unless there is 
anything in the subject or context inconsistent with such construction. 

1.2 The “Purchaser” shall mean the JAIPUR VIDYUT VITRAN NIGAM LTD 
represented by Chairman and Managing Director and shall include their legal 
personnel, representative, successors and assignees. The “Nigam” or 
“Customer” or “Owner” shall mean the “Purchaser”. 

1.3 The "Bidder" shall mean and include one or more persons or any firm or any 
Company or Body incorporate who has submitted the Bid in response to 
"Invitation To Bid"/”Tender Notice”. 

1.4 The "Contractor" or “Supplier” shall mean the Bidder/ Tenderer whose 
Bid/Tender has been accepted by the NIGAM and shall include the Bidder's 
heirs, legal representative, successors and assignees approved by the NIGAM. 

1.5 The "Sub-contractor" shall mean the firm or the persons named in the contract 
for any part of the work or any person to whom any part of the contract has been 
sublet with the consent in writing of the NIGAM and shall include his heirs, legal 
representative, successors and assignees approved by the NIGAM. 

1.6 The "CMD" shall mean the Chairman & Managing Director, JAIPUR VIDYUT 
VITRAN NIGAM LTD, Jaipur. 

1.7 The "Engineer" shall mean the Chief Engineer or other Engineer or officer for the 
time being or from time to time duly authorised and appointed in writing by the 
NIGAM to act as Engineer or Inspector for the purpose of the contract. In case 
where no such Engineer has been so appointed, the word "Engineer" shall mean 
the NIGAM or his duly authorised representative. 

1.8 "Plant", "Equipment", "Materials, "Stores", "Works", shall mean and include the 
plant and materials to be provided and work or works to be done by the 
Contractor under the Contract. 

1.9 The `contract' shall mean and include the following : 
1.  Invitation of Bid. 
2.  Instructions to Bidders. 
3.  Bid Form including schedule of prices. 
4.  Earnest money receipt/security  guarantee. 
5.  Letter of Intent and its acknowledgement. 
6.  Composite Bank  Guarantee for security and performance /obligations. 
7.  Formal work order. 
8.  Guaranteed test performance and Warranty. 
9. General Conditions of Contract. 
10. Erection Conditions of Contract. 
11. Special instructions. 
12. General Technical Conditions and specification. 
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13.  Site conditions. 
14.  Specification, specific conditions, schedules and drawings. 
15.  Addenda which may hereafter be issued by the NIGAM,  to the Contractor 

in the form of letter and covering letters and schedule of prices as agreed 
between the Contractor and the NIGAM. 

16.  The Agreement to be entered into under Clause 5 of this section. 
1.10 The "Specification' shall mean the specification, specific conditions annexed to 

the General Conditions of Contract and the schedules thereto, if any. 
1.11 The month shall mean, English calendar month i.e. period of 30 days and week 

shall mean a period of 7 days. 
1.12 The "Site" shall mean the place or places named in the Contract and include, 

where applicable, the lands and buildings upon or in which the works are to be 
executed. 

1.13 The "Place of delivery" shall mean the place of delivery at which the Contractor/ 
Supplier is responsible to deliver the materials at the contract price. 

1.14 The "Test of completion" shall mean such tests as are prescribed in the contract 
to be made by the Contractor before the Plant is taken over by the NIGAM as 
per the General Conditions. 

1.15 "Commissioning" shall mean the satisfactory operation of the plant or equipment 
specified herein, after all necessary initials checks, adjustments, trials, cleaning 
and re-assembly required at site, if any, have been completed and the plant has 
been in continuous and unrestricted commercial use specified for at least thirty 
(30) days or as otherwise. 

1.16 "Letter of Intent" shall mean the NIGAM's letter conveying his acceptance of the 
Bid subject to such reservations as may have been stated therein. 

1.17 The "Contract price" shall mean the sum named in or calculated in accordance 
with the provisions of the Contract/purchase or any amendments thereto. 

1.18 "Formal work order' shall mean the Owner's letter which may be issued in the 
way of letter of intent containing detailed terms and conditions of the work/supply 
and such other particulars which the owner may like to convey the 
Contractor/supplier pending execution of a formal written agreement in 
accordance with clause 5.0 of this section. 

1.19 The Consignee shall mean and include the Asstt. Controller of Stores, Store 
Superintendents and or any other officer / official of the JAIPUR VIDYUT 
VITRAN NIGAM LTD all over jurisdiction of JVVNL, performing the duties of the 
consignee. 

1.20 “Commercial Use” shall mean that use of the work which contract contemplate or 
which it is to be commercially capable. 

1.21 "Writing " Shall include any manuscript, type written or printed statement under 
or over signature or seal as the case may be. 

1.22 The Word "Codes" shall mean the Indian Boiler Regulation and rules made there 
under with such special modifications which may be agreed upon by the Chief 
Inspector of Boilers, Rajasthan from time to time which shall also include the 
Indian Electricity Rules, IS Code of practice and Factory Rules and Regulations 
applicable in the State of Rajasthan on the date of issue of the letter of intent or 
such modifications thereof as may be specially stipulated by competent State 
authorities i.e. Electrical Inspector and Chief Inspector of Factories, Rajasthan. 

1.23 Words importing "PERSON" shall include firms, companies, corporation and 
other bodies whether incorporated or not. 
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1.24 Words importing the singular only shall also include the plural and vice versa 
where the context requires. 

1.25 Terms and expressions not herein defined shall have the same meaning as one 
assigned to them in the Indian Sale of Goods Act (No.III of 1930), fulfilling that in 
the Indian Contract Act (Act IX of 1872) and falling that in the General clauses 
Act 1897 including amendments thereto. 

1.26 When the words “approved”, “subject to approval”, “satisfactory”, “Equal to”, 
“proper” ,“Requested”, “as directed”, “where directed”, “when directed”, 
“determined by”, “accepted”, “permitted” or words and phrases of like importance 
are used, the approval, judgment, direction etc. is understood to be a function of 
the owner/engineer. 

1.27  'Works', shall mean and include the supplying  of equipment, labour and 
services, as per the technical specifications and complete erection, testing and 
commissioning of the equipment including all transportation, handling, unloading 
and storage at the site as defined in the contract, intended to be executed on a 
supply and erection basis. 

1.28  The term 'Equipment Portion' of the contract price shall mean the all adjusted     
F.O.R. destination value of the equipment. 

1.29  The term 'Erection Portion' of the Contract Price shall mean the value of field 
activities of the Contract including erection, testing and commissioning to be 
performed at site by the Contractor. 

1.30  'Inspector' shall mean the Owner or any person nominated by the Owner from 
time to time, to inspect the equipment, stores or works under the Contract, 
and/or the duly authorized representative of the Owner.  

1.31 'Date of Contract' shall mean the date on which both the parties have signed the 
Contract Agreement. 

1.32 'Start-Up' shall mean the time period required to bring the equipment covered 
under the Contract from an inactive condition, when construction is essentially 
complete, to the state ready for trial operation. The start-up period shall include 
preliminary inspection and checkout of equipment and supporting sub-systems; 
initial operation of the complete equipment covered under the Contract to obtain 
necessary pre trial operation data, perform calibration and corrective action; shut 
down, inspection and adjustment prior to the trial operation period. 

1.33 'Initial Operation' shall mean the first integral operation of the complete 
equipment covered under the Contract with sub systems and supporting 
equipment in service or available for service. 

1.34  'Trial Operation' "Reliability Test', "Trial run', “Completion Test”, shall mean the 
extended period of time after the start-up period. During this trial operation 
period the equipment shall be operated over the full load range. The length of 
trial operation shall be as determined by the engineer, unless otherwise specified 
elsewhere in the contract. 

1.35  'Performance and Guarantee Test', shall mean all operational checks and tests 
required to determine and demonstrate capacity, efficiency, and operating 
characteristic as specified in the contract documents. 

1.36  The term 'Final acceptance' shall mean the owner’s written acceptance of the 
works performed under the contract, after successful completion of performance 
and guarantee tests. 

1.37  'Guarantee Period/ Maintenance period' shall mean the period during which the 
contractor shall remain liable for repair or replacement of any defective part of 
the works performed under the contract. 
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1.38 ‘Drawings'/ 'Plans’ shall mean all: 
(a) Drawing furnished by the owner/ consultant as a basis for proposals. 
(b) Supplementary drawings furnished by the owner/consultant to clarify and to 

define in greater detail intent of the contract. 
(c) Drawing submitted by the contractor with his proposal provided such 

drawings are acceptable to the owner/consultant 
(d) Drawings furnished by the Owner/Consultant to the Contractor during the 

progress of the work ; and 
(e) Engineering data and drawings submitted by the contractor during the 

progress of the work provided such drawings are acceptable to the engineer. 
 

2.0 CONTRACT 
The Contractor and the Nigam shall as soon as possible, unless otherwise 
agreed upon enter into a signed agreement for the proper fulfillment of the 
contract. The expenses of completing and stamping the agreement shall be paid 
by the contractor and the Nigam shall be furnished free of charge with an 
executed stamped counterpart of the agreement with three copies after the 
tender/bid has been accepted by the purchaser/owner. All orders/instructions to 
the contractor shall except as herein otherwise provided, be given by the 
engineer on behalf of the purchaser/owner. 
 

3.0 SCOPE OF CONTRACT 
3.1   The scope of the contract including the design manufacture, supply and erection 

inter-alia including testing & commissioning of the work / equipment in 
accordance with the specification and documents at the proposed site of the 
work. 

3.2 The General terms and conditions mentioned herein shall form a part of the    
specification and documents. 

3.3 All the works covered by the contract shall be in accordance with the Indian 
Electricity Act 2003 and the Indian Electricity rules 1956 (latest amended). 

 
4.0  CONTRACTOR TO INFORM HIMSELF FULLY  

The Contract shall be considered to have come into force from the date of the 
issue of Letter of Intent / Letter of Award. The contractor shall be deemed to 
have carefully examined the General Conditions, specifications, schedules and 
drawings also to have satisfied himself as the nature and character of the work 
to be executed and where necessary, of the site conditions and other relevant 
matters and details. Any information thus had or otherwise obtained from the 
owner or the Engineer shall not be in any way relieve the contractor from his 
responsibility for the supplying of the plant and equipment and executing the 
work in terms of the contract including all details and incidental works and supply 
all accessories or apparatus which may not have been specifically mentioned in 
the contract but necessary for ensuring complete erection and safe and efficient 
working of the plant and equipment if he has any doubt as to the meaning of any 
portion of the general and any special conditions of contract and specifications, 
he shall before offering his bid proposal, set- forth the particulars thereof and 
submit them to the Engineer in writing in order that such doubt , 
misunderstanding, misconceptions, whatsoever could be allied. 
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5.0  CONTRACT DOCUMENTS AND AGREEMENTS  
(I) The order placed under this specification shall be governed by the terms and 

conditions as incorporated in this section of the Specification and as given in the 
detailed work order and its annexure(s). The terms and conditions as specified in 
this section if differ from the terms indicated in the detailed work order and its 
annexure(s) the latter shall prevail. The contract shall for all purposes be 
construed according to the Laws of India and subject to jurisdiction of Rajasthan 
Courts only. For the due fulfillment of the contract, the contractor shall execute 
an agreement in the prescribed form Annexure-B on Rajasthan State Non- 
judicial stamp paper bearing stamp duty as applicable.The expenses of 
completing and stamping the contract agreement shall be borne by the 
Contractor. Such agreement shall be executed and signed by the competent 
authority of the contractor on each page thereof. The original copy is only to be 
executed on the stamp paper. The remaining two copies may be executed on 
simple paper. Such complete agreement form alongwith the contract documents 
together with a 'Power of Attorney" in favour of the Executants shall be required 
to be returned to the owner within a period of 15 days from the receipt of order 
duly signed on each page. One copy of the executed agreement duly signed by 
the purchaser/owner shall be sent to the supplier for his reference. The contract 
documents shall mean and include the following: 
1. Contract agreement alongwith letter of Intent. 
2. Work order and its annexures. 
3. Instructions to bidders Part-I Volume-II. 
4. Bid proposal form and its schedules including price schedule and completion   
    schedules. 
5. General Conditions of Contract Part-II Volume-II 
6.Erection Conditions of contract Part-III Volume-II 
7.General Technical Conditions and Specifications Vol.I 
8.Power of Attorney in favour of the signatory. 

 
(ii) For transformer& meters a tripartite agreement shal l also be entered in to 

among contractor,  manufacturer & Nigam in order to  fulfillment the 
performance warrantee for 60 months .  

6.0 COMPLETENESS OF CONTRACT 
 The equipment shall be complete in every respect with all mountings, fittings, 

fixtures and standard accessories normally supplied with such equipment even 
though not specifically detailed in the specification unless included in the list of 
excluded items. The contractor shall not be eligible for any extra payment in 
respect of such mounting, fittings, fixtures and standard accessories etc. which 
are needed for the safe operation of the equipment as required by applicable 
codes only as per contract, and they may not have been included specifically in 
the contract. 

 
7.0  SECURITY DEPOSIT 
 
7.1 In order to secure/assure due fulfillment of the contract, the successful Bidder(s) 

upon receipt of preliminary acceptance letter/detailed work order as the case may 
be shall furnish within a period of 15 days a security deposit  equivalent to 2% 
(two percent) of the contract value (material cost and erection cost including 
associated civil works) in cash or by crossed Bank Draft or by way of Bank 
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Guarantee from any scheduled Bank in the prescribed proforma (Annexure-D of 
GCC)  acceptable to the owner on a Rajasthan State Non judicial stamp paper of 
Rs. 100.00 duly authenticated by a Ist Class Magistrate or notary public or directly 
confirmed by the issuing Banker. Such Bank Guarantee should be valid for a 
minimum period of 15 months from the date of receipt of award .If required by the 
NIGAM, the validity of the Bank guarantee shall have to  be further extended for 
such period as desired. The B.G. is to be furnished in whole Rupees with validity 
upto last day of required calendar month. Bank commission charges  or any other 
charges, if any, shall be to the Contractor's account. “In case of invocation of 
Bank guarantee issuing Bank must authorize for entertaining the case at the 
sister branch located in Rajasthan”. The Bank guarantee must be from any 
Nationalized/Scheduled Bank.  

7.2 Unless otherwise specifically required to be retained/forfeited by the NIGAM, the 
Security deposit shall be refundable on request of the contractor after three 
months on completion of the entire work to the satisfaction of the NIGAM. 

7.3 If the contractor fails or neglect to observe or perform any of his obligation under 
the contract, it will be lawful for the NIGAM to forfeit either in whole or in part at 
his absolute discretion, the Security deposit furnished by the contractor. 

7.3 No interest shall be payable on such deposits.  
7.4 If the contractor fails to provide the Security within the period specified, such 

failure shall constitute a breach of the Contract and the NIGAM shall be entitled 
to make other arrangements at the risk and expenses of the contractor and the 
Earnest money deposited by the Contractor shall stand forfeited  by   the NIGAM. 

 
8.0(A) ASSIGNMENT AND SUB-LETTING OF CONTRACT  
8.1 The Contractor may, after informing the engineer and getting his written approval 

assign or sublet the contract or any part thereof other than for raw materials, for 
minor details or any part of the plant for which makes are identified in the 
contract. Suppliers of the equipment not identified in the contract or any change 
in the identified supplier shall be subject to approval by the engineer. The 
experience list of the equipment vendors under consideration by the contractor 
for this contract shall be furnished to the engineer for approval prior to 
procurement of all such items/equipments. Such assignment / sub letting shall 
not relieve the contractor from any obligation, duty or responsibility under the 
contract. Any assignment as above without prior written approval of Engineer 
shall be void. 

8.2  For components/equipments procured by the Contractors for the purposes of the 
Contract, after obtaining the written approval of the owner, the contractor's 
purchase specifications and enquiries shall call for quality plans to be submitted 
by the suppliers along with their proposals. The quality plans called for from the 
vendors shall set out, during the various stages of manufacture and installation, 
the quality practices and procedures followed by the vendors quality control 
organisation, the relevant reference documents/ standards used, acceptance 
level, inspection documentation raised, etc. Such quality plans of the successful 
vendor shall be discussed and finalised in consultation with the engineer and 
shall form a part of the work order / contract between the contractor and the 
vendor. Within 3 weeks of the release of the same work order / contracts for 
such bought out terms/ components a copy of the same without price details but 
together with detailed specifications, quality plans and delivery conditions shall 
be furnished to the engineer by the contractor. 
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8.0 (B)  PROCUREMENT FROM MANUFACTURERS/ VENDORS:  
 

The Contractor shall be permitted to procure materials from the 
manufacturers who have following qualified requirements: 
 
• The vendor should be a established/ reputed manufacturer or its 

authorized distributor/dealer who should have supplied the material to 
erstwhile RSEB or any present distribution company, RVVPNL or any 
other power utility. 

• The manufacturing units shall have all facilities for conducting 
acceptance & routine tests of equipment / materials. 

• The vendor must have supplied materials as per specifications laid 
down in the bid – documents of erstwhile RSEB/ NIGAMS and have 
arranged their type testing not before last three years, 

• The vendor approvals shall be obtained for supply of the equipment / 
materials from the Engineer well in advance.  

9.0  PATENT RIGHTS AND ROYALTIES  
Royalties and fees for patents covering materials, articles, apparatus, devices, 
equipments or process used in the works shall be deemed to have been 
included in the contract price. The contractor shall satisfy all demands that may 
be made at any time for such royalties or fees and he alone shall be liable for 
any damages or claims for patent infringements and shall keep the owner 
indemnified in that regard. The contractor shall, at his own cost and expense, 
defend all suits or proceedings that may be instituted for alleged infringement of 
any patents involved in the works, and, in case of an award of damages, the 
contactor shall pay for such award. In the event of any suit or other proceedings 
instituted against the owner, the same shall be defended at the cost and 
expense of the contractor who shall also satisfy/comply and decree, order or 
award made against the owner. But it shall be understood that no such machine, 
plant, work material or thing has been used by the owner for any purpose or any 
manner other than that for which they have been supplied and installed by the 
contractor and specified under these specifications. Final payment to the 
contractor by the owner will not be made while any such suit or claim remains 
unsettled, in the event any apparatus or equipment, or any part thereof supplied  
by the contractor, is in such suit or proceedings held to constitute infringement, 
and its use in enjoined, the contractor shall, at his option and at his own expense 
either procure for the owner, the right to continue use of said apparatus, 
equipment or part thereof, replace it with non-infringing apparatus or equipment 
or modify it, so, it become non-infringing. 

 
10.0  CONTRACT PRICE 
(a) The lumpsum price with details of price of each item for equipment & erection 

portion as mentioned in ‘G’ schedule of the bid with additions & deletions as may 
be agreed before signing of the contract for the entire scope of the work  shall be 
treated as the contract price. 

 
(b)  Prices agreed by the bidder and subsequently  termed as contract price shall 

remain firm and no price variation shall be allowed.  
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11.0  CHANGE OF QUANTITY 

The owner reserves the right to increase or decrease the quantities of items or 
groups of items as specified in the accompanying technical specifications as 
may be necessary, during the execution of the contract. Any item can be deleted 
in total, if not required during execution. In this regard item 16(d) of INB may also 
be referred. 

 
12.0  DEDUCTION FROM CONTRACT PRICE 

All costs, damages or expenses which the owner may have paid, for which under 
the contract the contractor is liable, will be claimed by the owner. All such claims 
shall be billed by the owner to the contractor regularly as and when they fall due. 
Such bills shall be supported by appropriate and certified vouchers or 
explanations, to enable the contractor to properly identify such claims. Such 
claims shall be paid by the contractor within fifteen (15) days of the receipt of the 
corresponding bills and if not paid by the contractor within the said period, the 
owner may then deduct the amount, from any payment due or becoming due by 
him to the contractor under the contract or may be recovered by actions of law or 
otherwise, if the contractor fails to satisfy the owner of such claims. 

 
13.0   CERTIFICATION OF COMPLETION OF WORKS  

When the whole of the works have been substantially completed and have 
satisfactorily passed any final test that is prescribed in the contract, the 
contractor may give a notice to that effect to the Engineer/Engineer’s 
representative accompanied by an undertaking to complete any outstanding 
work during the period of guarantee. Such notice and undertaking shall be in 
writing and shall be deemed to be a request by the contractor for the Engineer to 
issue a certificate of completion in respect of the works. The Engineer shall, 
within twenty one days of the date of delivery of such notice either issue to the 
contractor with a copy to the employer, a certificate of completion stating the 
date on which, in his opinion, the works were substantially completed in 
accordance with the contract or give instructions in writing to the contractor 
specifying all the works which, in the Engineer's opinion, requires to be done by 
the contractor before the issue of such certificate. The Engineer shall also notify 
the contractor of any defects in the works affecting substantial completion ( 
within twenty one days of completion) to the satisfaction of the Engineer of the 
works and making good any defects so notified. 

14.0 CERTIFICATION OF COMPLETION IN STAGES  
14.1 Similarly, in accordance with the procedure set out in clause No. 13 above, the 

contractor may request and the Engineer shall issue a certificate of completion in 
respect of: 
(a)  any section of the permanent works in respect of which a separate time 

for completion is provided in the contract and 
(b)  any substantial part of the permanent works which has been both 

completed to the satisfaction of the Engineer and occupied or used by the 
owner. 

14.2  If any part of the permanent works shall have been substantially completed and 
shall have satisfactorily passed any final test that may be prescribed by the 
contract, the Engineer may issue a certificate of completion of the whole of the 
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works and, upon the issue of such certificate, the contractor shall be deemed to 
have undertaken to complete any outstanding work in that part of the works 
during the period of Maintenance. 

14.3 Provided always that a certificate of completion given in respect of any section or 
part of the permanent works, before completion of the whole, shall not be 
deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such certificate shall expressly so state. 
 

15.0  INSURANCE 
15.1 The contractor at his cost shall arrange, secure and maintain all insurance as 

may be pertinent to the works and obligatory in terms of law to protect his 
interest and interest of the owner against all perils detailed herein. The form and 
the limit of such insurance as defined herein together with the under-writer in 
each case shall be acceptable to the owner. However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all 
time during the period of contract shall be of contractor alone. The contractor’s 
failure in this regard shall not relieve him of any of his contractual responsibilities 
and obligations. The insurance covers to be taken by the contractor shall be in a 
joint name of the owner and the contractor. The contractor shall, however, be 
authorised to deal directly with Insurance Company or companies and shall be 
responsible in regard to maintain of all insurance covers. Further the insurance 
should be in freely convertible currency. 

15.2 Any loss or damage to the equipment during handling, transportation, storage, 
erection, putting into satisfactory operation and all activities to be performed till 
the successful completion of commissioning of the equipment shall be to the 
account of the contractor. The contractor shall be responsible for preference of 
all claims and make good the damages or loss by way of repairs and/or 
replacement of the equipment, damaged or lost. The transfer to title shall not in 
any way relieve the contractor of the above responsibilities during the period of 
contract. The contractor shall provide the owner with copy of all insurance 
policies and documents taken out by him pursuance of the contract. Such copies 
of documents shall be submitted to the owner immediately after such insurance 
coverage. The contractor shall also inform the owner in writing at least sixty(60) 
days in advance regarding the expiry/cancellation and/or change in any of such 
documents and ensure revalidation, renewal etc. as may be necessary well in 
time. 

15.3 The perils required to be covered under the insurance shall include, but not be 
limited to fire and allied risks, miscellaneous accidents (erection risks), workman 
compensation risks, loss or damage in transit, theft, pilferage, riot and strikes 
and malicious damages, civil commotion, weather conditions, flood & earth-
quack, accidents of all kinds, etc. The scope of such insurance shall be 
adequate to cover the replacement/reinstatement cost of the equipment for all 
risks upto and including delivery of goods and other costs till the equipment is 
delivered at site. The insurance policies to be taken should be on replacement 
value basis and/or incorporating escalation clause. Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the 
contractor shall be liable to make good the full replacement/rectification value of 
all equipment/materials and to ensure their availability as per project 
requirements. 
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15.4 All costs on account of insurance liabilities covered under the contract will be on 
contractor’s account and will be included in contract price. However, the owner 
may from time to time during the pendency of the contract, ask the contractor in 
writing to limit the insurance coverage, risks and in such a cases, the parties to 
the contract will agree for a mutual settlement, for reduction in contract price to 
the extent of reduced premium amount. The contractor, while arranging the 
insurance, shall ensure to obtain all discounts on premium which may be 
available for higher volume or for reasons of financing arrangement of the 
project. 

15.5 The Clause entitled ‘Insurance’ under this section, covers the additional 
insurance requirements for the portion of the works to be performed at the site. 
 

15.6 STORAGE CUM WORKS INSURANCE: 
 
15.6.1   The contractor shall take necessary insurance against loss, damage, theft,  

pilferage, fire, accident and damages during transit from stores to site for all the 
materials/good either belonging to him or issued to him by the NIGAM for the 
purpose of execution of work. The insurance shall also cover for loss, damage, 
accidents occasioned by the contractor in the course of operation carried out by 
him for the purpose of complying with his contractual obligations thereof. The 
insurance shall cover the entire cost of materials, erection & commissioning 
portion on comprehensive basis during the entire period of contract. 

15.6.2 The insurance as per clause 15.1& 15.2 shall be in the joint names of the NIGAM     
and the contractor so that the NIGAM and the contractor are covered for the 
entire period of contract from the commencement of the contract till handing over 
all the works completed in all respects to the engineer. 

15.6.3 All the equipment and materials (including that for tower foundations) being 
supplied by the contractor shall be kept completely insured by the contractor at 
his own cost from the time of dispatch from the contractor's works, upto the 
completion of erection, final checking, testing and commissioning at site and 
taking over of the line by the owner. 

15.6.4  Further all the equipment and materials being supplied by the owner for the 
erection of the lines, shall be kept insured by the contractor against loss, 
damage, theft, pilferage, fire etc. for the complete period of storage, erection and 
commissioning upto the time of taking over the line by the owner. 

15.6.5 It will be the responsibility of the contractor to lodge, pursue and settle all claims 
(for all the equipment) with the insurance company in case of any damage, loss, 
theft, pilferage or fire and the owner shall be kept informed about it. The losses, if 
any, will have to be borne by the contractor if the claims are not lodged and 
pursued properly in time or if the same are not settled by the insurance 
company. 

15.6.6 The contractor shall replace the lost/ damaged materials promptly irrespective of    
settlement of the claims by the underwriters and ensure the work progresses as 
per the agreed schedule(s).  
The contractor  shall also ensure the following:- 
 

i) The insurance premium should be one time paid basis. 
ii) Deductible franchise should be minimum as per insurance rules. In 

case of any loss to the extent of deductible franchise, the same shall 
be borne by the contractor. 
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iii) The insurance should be valid from the date of start of work and shall 
remain valid upto 30 days from the date of handing over of the line to 
Engineer Incharge. 

iv) Insurance policy shall be in joint name of Jaipur Vidyut Vitran Nigam 
Limited and contractor. 

v) Computerised and stamped insurance policy shall be furnished by the 
contractor. Insurance cover shall not be acceptable. 

vi) A copy of insurance  policy shall invariably be furnished to the Chief 
Engineer(O&M)/concerned Superintending Engineer (O&M) , Jaipur 
Vidyut Vitran Nigam Limited,Jaipur. 

vii) Insurance policy shall be taken from Jaipur based office of Nationalised 
Insurance Companies. 

15.7  THIRD PARTY INSURANCE: 
The contractor shall if and so far as the contract provides indemnify the NIGAM 
against all losses and claims in respect of injury or damage to property what- so- 
ever while these arise out of or in consequences of the execution of works and 
against all claims proceedings, damages, costs, charges, expenses what- so- 
ever in respect of or in relation thereto. Accordingly the contractor shall before 
commencement of execution of the works insure against his liability for material 
or physical damage, loss or injury which may occur to property including that of 
the NIGAM, or to any person including any employee of the NIGAM, by or 
arising out of the execution of the works in carrying out of the contract.  

15.8  REMEDY ON CONTRACTORS FAILURE TO INSURANCE: 
If the contractor shall fail to effect and keep in force insurance referred to in 
clause 15.1 to 15.3 hereof or any other insurance which he may be required to 
effect under the terms of contract then the NIGAM may effect and keep in force 
any such insurance and pay such premium(s) as may be necessary for that 
purpose and from time to time deduct the amount so paid by the NIGAM as 
aforesaid from any money due or which may become due to the contractor or 
recover the same as debt from the contractor. 

16.0  LIABILITY FOR ACCIDENTS AND DAMAGES  
16.1 The contractor shall be responsible for loss, damage or depreciation of the plant 

until the same is taken over under clause No.46.0 or is deemed under that 
clause to have been taken over, provided always that the contractor shall not be 
responsible for any such loss, damage and depreciation occurring during such 
period that the plant is operated by the owner's staff prior to being taken over in 
accordance with clause No.46.0 

 
16.1.1 Until the plant is taken over or is deemed to have been taken over as aforesaid,        

the Contractor shall also be liable for and shall indemnify the owner in respect of 
all injury to person or damage to property resulting from the negligence of the 
Contractor or his workman or sub contractors or from defective design or work 
but not from any other cause. 
 

16.1.2 Provided that the Contractor shall not be liable for any loss or profit or loss of 
Contract or any other claim made against the owner not already provided for in 
the contract, not for any injury or damage caused by or arising from the acts of 
the owner or of any other person or due to circumstances over which the 
contractor has no control, not shall his total liability for loss, damage or injury 
under this clause exceed the total value of the Contract.  
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16.2 The Contractor will indemnify and save harmless the owner against all actions, 

suits, claims, demands, costs, or expenses arising in connection with injuries 
(other than such as may be attributable to the owner or his employees) suffered 
prior to the date when the plant shall have been taken over under clause No. 
46.0 hereof by persons employed by the contractor or his sub-contractor on the 
work, whether at common law or under the workman's compensation Act.1923 or 
any other statute in force at the date of contract relating to the question of the 
liability of employees for injuries suffered by employees and will if called upon to 
do so take out the necessary policy or policies of insurances to over such 
indemnity. 

16.3 The contractor shall insure against such liabilities with an insurer approved by 
the Engineer and shall continue such insurance, during the whole of the time that 
any person(s) are employed by him on the works and shall when required 
produce to the engineer or the Engineer's representative such policy of 
insurance and the receipt for payment of the current premium. Provided always 
that, in respect of any persons employed by any sub-contractor, the contractor's 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the 
sub-contractor shall have insured against the liability in respect of such persons 
in such manner that the Engineer is indemnified under the policy, but the 
contractor shall require such sub-contractor to produce to the Engineer or the 
Engineer's representative, when required, such policy of insurance and the 
receipt for the payment of the current premium. 

17.0 DELIVERY AND TIME FOR COMPLETION  
17.1 The lines, equipments/ works included in this specification are required to be 

erected/completed/commissioned within the period specified in enclosed 
schedule. The bidders are advised to furnish the PERT chart indicating the 
delivery of individual items so as to commensurate with the erection and 
commissioning/completion  of the work. 

17.2 The purchaser reserves the right to defer the delivery/completion period as 
indicated    in the   purchase order. The period, during which the works have 
been so deferred, shall not be reckoned as delay in completion in term of clause 
“Delay in Completion”. 

18.0  DELAY IN COMPLETION  
18.1 The time and the date of delivery/ completion period specified in the work order 

shall be deemed to be the essence of the contract and the works  shall have to 
be completed not later than the period specified therein. Should the contractor 
fail to complete the work on order or any part thereof within the specified 
completion period, the owner shall be entitled at his option. 
(a) To effect recovery for delay in completion of  ordered  works @ ¼ % per 

week or part thereof for first four weeks and thereafter  @ ½ % per week of 
part thereof subject to  maximum of 5% of total contract value. The progress 
of completion of ordered works and  corresponding delay shall be accounted 
for on cumulative basis in the manner specified in “ Work Completion” 
“Schedule-5”. Accordingly the delay incurred in completion of stipulated work 
of a particular stage / phase shall be added to next stage / phase work if the  
same is also delayed and  penalty at the rate specified above shall be  
leviable thereupon. However, in case of timely execution of specified 
quantum of work in next/ subsequent stage(s)/phase(s), the delay in previous 
stage(s)/phase(s) shall be nullified  and penalty deducted shall be refunded. 
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(b) to get completed from elsewhere without giving notice to the contractor on his 
account and risk, the work not executed without canceling the contract for the 
work not yet due for completion. 

(c) to cancel the contract or part thereof and if so desired, to get the work 
completed /executed at the risk and cost of contractor. 

18.2 Any financial liability arising from and consequent upon the failure of the 
contractor to adhere to the stipulated completion schedule shall be to the 
contractor's account. 

18.3 Adjustment in regard to the amount recoverable if any shall be made from the 
cash deposits or from the firms dues of by operating the bank guarantee(s) as 
may be available with Nigam and/or in any other manner as may be deemed 
appropriate by the purchaser. 

18.4  FORCE MAJEURE CONDITIONS:-  
18.4.1   If at any time during the continuance of the contract the progress in whole or in 

part is prevented or delayed by reason of any war, hostility, acts of public enemy, 
civil commotion, sabotage, fire, floods, explosion, epidemics, quarantine 
restrictions, strikes, lockouts or any acts of Gods (herein after referred to as 
events), then provided, a notice and adequate proof of production/ dispatch/ 
execution having suffered on account of these events, is given within 21 days 
from the day of occurrence thereof, the provisions of sub-para of this clause shall 
not be invoked by the owner, provided further that the execution under the 
contract shall be resumed, as soon as practicable after such event(s) has/ have 
ceased to exist and the decision of the owner as to whether execution so 
resumed or not, shall be final and conclusive, provided further that in case the 
strike/lockout prolongs beyond a period of 30 days the contractor shall 
immediately inform about it to the owner, in which case the owner reserves the 
right to procure the material /equipment/ get the work on order or part thereof 
executed from any other source at the risk and cost of the contractor. 

18.4.2 Non availability/ scarcity/ non-allocation of raw material shall not constitute as a            
force majeure condition ' in any case and it will be sole responsibility of the 
contractor to arrange the raw material for timely execution of the order.  

18.4.3 The delay in execution due to unforeseen and unavoidable reasons and the 
circumstances beyond the control of contractor/owner leading to delay in 
execution may also form force majeure conditions.  

19.0  CONTRACTOR'S DEFAULT  
19.1  If the contractor shall neglect to execute the works with the diligence and 

expedition or shall refuse or neglect to comply with any reasonable orders given 
to him, in writing by the engineer in connection with the works or shall 
contravenes the provisions of the contract, the owner may give notice in writing 
to the contractor make good the failure, neglect or contravention complained of. 
Should the contractor fail to comply with the notice within thirty (30) days from 
the date of service thereof, then and in such case the owner shall be at liberty to 
employ other workmen and forthwith execute such part of the works as the 
contractor may have neglected to do or if the owner shall think fit, it shall be 
lawful for him without prejudice to any other right he may have under the 
contract, to take the works wholly or in part out of the contractor's hands and re - 
contract with any other person or persons complete the works or any part thereof 
and in that event the owner shall have free use of all contractor's equipment that 
may have been at the time on the site in connection with the works without being 
responsible to the contractor over the same, and the owner shall be entitled to 
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retain and apply any balance which may be necessary, the payment of the cost 
of executing the said part of the works or of completing the works as the case 
may be. If the cost of completing the works or executing a part thereof as 
aforesaid shall exceed the balance due to the contractor, the contractor shall pay 
such excess. Such payment of excess amount shall be independent of the 
liquidated damages for delay, which the contractor shall have to pay if the 
completion of works is delayed. 

19.2  In addition, such action by the owner as aforesaid shall not relieve the contractor 
of his liability to pay liquidated damages for delay in completion of works as 
defined in clause 18.0 of this section.  

19.3 The termination of the contract under this clause shall not entitle the contractor to  
reduce the value of the performance bank guarantee nor the time thereof. The        
performance guarantee shall be valid for the full value and for the full period of 
the contract including guarantee period. 

 
20.0  DELAYS BY OWNER OR HIS AUTHORISED AGENT . 
 In case the contractor's performance is delayed due to any act of omission on 

the part of the owner or his authorized agents, then the contractor shall be given 
due extension of time for the completion of the works, to the extent such 
omission on the part of the owner has caused delay in the contractor's 
performance of his work. Regarding reasonableness or otherwise of the 
extension of time, the decision of the Chief Engineer(O&M), JAIPUR VIDHYUT 
VITRAN NIGAM LIMITED, Old Power House, Bani Park, Jaipur-302006 shall be 
final. 

21.0  TERMINATION OF CONTRACT ON OWNER'S INITIATIVE  
21.1  The owner reserves the right to terminate the contract either in part or in full due 

to reasons other than those mentioned under clause entitled contractor's default. 
The owner shall in such an event give fifteen days (15 days) notice in writing to 
the contractor of his decision to do so.  

21.2  The contractor upon receipt of such notice shall discontinue the work on the date 
and to the extent specified in the notice, make all reasonable efforts to obtain 
cancellation of all orders and contracts to the extent they are related to the work 
terminated and terms satisfactory to the owner, stop all further sub-contracting or 
purchasing activity related to the work terminated, and assist the owner on 
maintenance protection and disposition of the work acquired under the contract 
by the owner. 

21.3  In the event of such a termination the contract shall be cancelled without any 
liability on either side.   

   21.4    If the contractor is an individual or a proprietary concern and the individual or the  
proprietor dies and if the contractor is a partnership concern and one of the 
partners dies, then unless the owner is satisfied that the legal representatives of 
the individual contractor or of the proprietor of the proprietary concern and in the 
case of partnership, the surviving partners, are capable of carrying out and 
completing the contract the owner shall be entitled to cancel the contract as to its 
incomplete part without being in any way liable to payment of any compensation 
to the estate of deceased contractor of the contract, The decision of the owner 
that the legal representatives of the deceased contractor or surviving partners of 
the contractor's firm cannot carry out and complete, the owner shall not hold the 
estate of the deceased contractor and / or the surviving partners of the estate of 
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the deceased contractor and /or the surviving partners of the contractor's firm 
liable to damages for not completing the contract. 

 
 
22.0  CHANGE OF NAME OF THE BIDDER/CONTRACTOR  

22.1   At any stage after Biding, the Owner shall deal with the Contractor only in the    
name and at the address under which he has submitted Bid. All the 
liabilities/responsibilities for due execution of the Contract shall be that of the 
Contractor and in no circumstance, he shall be relieved of any obligations under 
the Contract. The Owner may, however, at his discretion deal with the, Agents/ 
Representatives/ Distributors/ Manufacturers/ Associates/ Principals/ Sister 
concerns and such dealings shall not absolve the Contractor(s) from his 
responsibilities/ obligations/ liabilities to the Owner under the contract. 

22.2 Any change/Alteration of name / Constitution / Organization of the Contractor 
shall  be duly notified to the Owner and the Owner reserves the right to 
determine the Contract, in case of any such Notification. In the event of such 
determination, the Owner may effect the purchase of material not supplied from 
elsewhere at the risk and cost of the Bidder/Contractor. 

 
23.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND L IABILITY OF    

CONTRACTOR 
No interim payment certificate of the engineer nor any sum paid on account by 
the owner nor any extension of time for execution of the works granted by the 
engineer shall affect or prejudice the rights of the owner against the contractor or 
relieve the contractor of his obligations for the due performance of the contract, 
or be interpreted as approval of the works done or of the equipment furnished 
and no certificate shall create liability for the owner to pay for alterations, 
amendments, variations or additional works  not ordered, in writing by the 
engineer or discharge the liability of the contractor for the payment of which he is 
bound to indemnify the owner nor shall any such certificate nor the acceptance 
by him of any sum paid on account or otherwise affect or prejudice the rights of 
the contractor against the owner. 

 
24.0  SETTLEMENT OF DISPUTES 
24.1  All disputes, differences, questions whatsoever so arising between the owner & 

contractor upon or in relation to or in connection with contract shall be deemed to 
have arisen at Jaipur(Rajasthan.) and no court other than court in Jaipur shall 
have jurisdiction to entertain the same. 

24.2 The NIGAM has constituted settlement committee to settle the disputed cases.    
For the disputed amount up to Rs.2.5 Lac the case may be referred to the CE 
level settlement committee and if the disputed amount is more than 2.5 Lac the 
case shall be referred to the corporate level settlement committee. The non 
refundable fees for referring the case to the settlement committee is as given 
below: 
i) Reference fee for CE level settlement committee -   Rs.300/- 
ii) Reference fee for corporate level settlement committee-  Rs.3000/-  
iii) Fee for review of cases by corporate level settlement committee- Rs.5000/- 
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24.3 The settlement committee fees as shown above shall be deposited in    
cash/demand draft /pay order with the  Accounts Officer (TW) JVVNL, Jaipur   
and shall furnish receipt thereof with a request for referring their disputes to the 
settlement committee for decision. 

 
25.0  MEASUREMENT 
25.1 QUANTITIES 

The quantities set out in the bill of quantities/Bid documents are only estimated 
quantities of work. They are not to be taken as the actual and correct quantities 
of the works to be executed by the contractor in fulfillment of his obligations 
under the contract. The measurement of actual quantity used will be taken for 
payment. For calculating the length of conductor and earthwire used the span 
length will be measured and an additional quantity as mentioned in Technical 
specification will be allowed towards sag and jumpering etc. No wastage shall be 
allowed in any material. 

 
25.2 WORKS TO BE MEASURED 

The Engineer shall, except as otherwise stated, ascertain and determine by 
measurement the value in terms of the contract of work done in accordance with 
the contract. He shall, when he requires any part or parts of the works to be 
measured, give notice to the contractor’s authorised agent or representative, 
who shall forthwith attend or send a qualified agent to assist the Engineer in 
making such measurement and shall furnish all particulars required by Engineer. 
Should the contractor not attend or neglect or omit to send such agent, then the 
measurement made by the Engineer shall be taken to be the correct 
measurement of the work. 

 
26.0   GRAFTS AND COMMISSIONS ETC. 

Any graft, commission, gift or advantage given, promised or offered by or on 
behalf of the contractor or his partner, agent, officers, director, employee or 
servant or any one on his or their behalf in relation to the obtaining or to the 
execution of this or any other contract with the owner, shall be, in addition to any 
criminal liability which it may incur, subject of any loss or damage to the owner 
resulting from any cancellation. The owner shall then be entitled to deduct the 
amount so payable from any moneys otherwise due to the contractor under the 
contract. 

 
27.0  LANGUAGE AND MEASURES  

All documents pertaining to the Contract including specifications, schedules, 
notices, correspondence, operating and maintenance instructions, drawings or 
any other writing shall be written in English language. The metric system of 
measurement shall be used exclusively in the contract. 

28.0  RELEASE OF INFORMATION  
The contractor shall not communicate or use in advertising, publicity, sales, 
releases or in any other medium photographs or other reproduction of the works 
under this contract, or description of the site, dimension, quantity, quality or other 
information, concerning the works unless prior written permission has been 
obtained from the owner. 
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29.0  CONSTRUCTION OF THE CONTRACT 
29.1   Notwithstanding anything stated elsewhere in the bid documents, the contract to   

be entered into will be treated as supply and erection contract. The contract will 
relate to the supply of equipment/materials, storage, erection, construction, 
testing, commissioning etc, as defined in the bid documents.  

 
29.2  The contract shall in all respects be constructed and governed according to 

Indian Laws. 
29.3. It is clearly understood that the total consideration for the contract(s) has been 

broken up into two components i.e. equipment portion and erection portion for 
the convenience of payment of advance under the contract and for the 
measurement of deviations under the contract. 

 
30.0  COMPLETION OF CONTRACT 

Unless otherwise terminated under the provisions of any other relevant clause, 
this contract shall be deemed to have been completed at the expiration of the 
guarantee period as provided for under the clause entitled 'Guarantee' in this 
section of the Volume -I. 

 
31.0  ENFORCEMENT OF TERMS 

The failure of either party to enforce at any time any of the provisions of this 
contract or any rights in respect thereto or to exercise any option herein 
provided, shall in no way to construed to be a waiver of such provisions, rights or 
options or in any way to affect the validity of the contract. The exercise by either 
party of any of its rights herein shall not preclude or prejudice either party from 
exercising the same or any other right it may have.  
 

32.0 ENGINEER'S SUPERVISION AND DECISION 
32.1 All the work shall be carried out under the direction and to the reasonable 

satisfaction of the Engineer. The contractor, shall be responsible for the 
correctness of the positions, levels and dimensions of the works according to the 
drawings not withstanding that he may have assisted by the Engineer in setting 
out the same. 

32.2  In respect of all matters which are left to the decision of the Engineer including 
the granting or with-holding of the certificate, the engineer shall, if required to do 
so by the contractor, give in writing a decision thereon. 

32.3  If in the opinion of the contractor, a decision made by the engineer is not in 
accordance with the meaning and intent of the contract, the contractor may file 
with the engineer within fifteen (15) days after receipt of the decision, a written 
objection to the decision. Failure to file an objection within the aforesaid allotted 
time will be considered as acceptance of the engineer's decision and the 
decision shall be final and binding. 

32.4 The engineer's decision and the filling of the written objection thereto shall be  
the right to request arbitration. It is the intent of the agreement that there shall be 
no delay in the execution of the works and the decision of the engineer as 
passed shall be promptly adhered to. 
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33.0  COOPERATION WITH OTHER CONTRACTORS AND ENGINE ERS 
The contractor shall agree to cooperate with the owner's other contractor and 
engineers and freely exchange with them such technical information as is 
necessary to obtain the most efficient, innovative and economical design and to 
avoid unnecessary duplication of  efforts. The engineer shall be provided with 
three copies of all correspondence addressed by the contractor to other sub-
contractor (s) and engineers in respect of such exchange of technical 
information. 

34.0  INSPECTION, TESTING AND TEST CERTIFICATES 
34.1 INSPECTION & TESTING 

(a) The engineer and his duly authorized representative shall have at all 
reasonable times access to the Contractor's premises of works and shall 
have the power at all reasonable time to inspect drawing of any portion of 
the work to examine the material and workmanship of the plant during its 
manufacture there, and if part of the plant is being manufactured on other 
premises, the contractor shall obtain for the Engineer and/or his duly 
authorized representative permission to inspect it as if the plant was 
manufactured in the Contractor's own premises. 

(b) The engineer shall, on giving seven days notice in writing to the contractor 
setting out any grounds of objections which he may have in respect of the 
work, be at liberty to reject any drawings and all or any plant, or 
workmanship connected with such work which in his opinion are not in 
accordance with the contract or are in his opinion, defective for any reason 
whatsoever. 

(c) The Bidder shall state in his Bid the places of manufacture, testing and 
inspection of various equipments offered by him. Unless specifically 
provided otherwise all tests shall be carried out at the Contractor's works 
before shipment. 

(d) The contractor shall intimate atleast 15 days in advance through notice(s) 
about the readiness of material for dispatch commensurate with specific 
delivery schedule to the Superintending Engineer(TW),Jaipur so as to 
enable him to depute his representative for inspection, testing & checking of 
the material/equipment. For this purpose the date of receipt of the letter in 
his office shall be deemed as the date of call for inspection and not the date 
mentioned in the letter or the date of dispatch. In case material/equipment is 
not found ready by the representative of the owner deputed for inspection to 
the extent of the quantity indicated in the inspection call with tolerance of (-) 
10% or if the inspection is not got carried out by any reason(s ) attributed to 
the contractor an amount of Rs.3000/- only for the contractor's work located 
in the State of  Rajasthan and an amount of Rs. 10,000/- for the contractor's 
works located outside the State of Rajas than  will become payable by the 
contractor on this account to the  Accounts Officer (CPC), JVVNL, Jaipur. 
However ,in case of subsequent re-inspections charges will be @ 1.5 times 
of the preceding inspection charges which shall be payable by the 
contractor.  Further, in cases where traveling by air is involved the inspection 
charges will be recovered on actual basis. The contractor will deposit the 
amount with the Sr.Accounts Officer (TW/CPC), JVVNL, Jaipur immediately 
under intimation to the work order placing authority, failing which the 
subsequent call for inspection shall not be entertained. 
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(e) Packing:- The material/equipment shall be offered duly packed so as to 
enable the inspecting Officer to seal the  inspected / cleared material for 
identification. The supplier/ contractor shall provide such packing of the 
goods as is required to prevent their damages or deterioration during transit 
to their final destination as indicated in the contract. The packing shall be 
sufficient to withstand without limitation rough handling during transit to their 
final destination as indicated in the contract. The packing shall be sufficient to 
withstand without limitation rough handling during transit and exposure to 
extreme temperature, salt and precipitation during transport and open 
storage. Packing case size and weights shall be taken into consideration 
where appropriate keeping in view , remoteness of the good’s final 
destination and absence of heavy mechanised handling facilities at all points 
in transit as well as at the destination. The packing, marking and 
documentation within and outside the packages shall comply strictly with 
such special requirements as shall be expressly provided for in the contract 
or in any subsequent instructions  imparted by the owner. 

(f)  In all cases where the contract provides for tests, whether at the premises 
of works of the Contractor or of any Sub-contractor and test(s) at site, the 
contractor except where otherwise specified shall provide free of charge 
to the owner, such labour, materials, electricity. fuel, water, stores, 
apparatus and instruments as may reasonably be demanded to carry out 
efficiently such tests of the plant, in accordance with the contract and shall 
give facilities to the Engineer or his authorised representative to 
accomplish such testing. 

(g)  The Owner reserves to himself the right of having any inspection or 
special test of a reasonable nature at contractor's premises or at sites, in 
addition to those prescribed in applicable standards and the enclosed 
technical specification. 

(h) When the tests have been satisfactorily completed at the Contractor's or 
sub-contractors works the Engineer shall issue a certificate to that effect 
but if the tests were not witnessed by the Engineer or his representative, 
the certificate would be issued after the receipt of test certificate by the 
Engineer, No Plant shall be shipped/ dispatched before such a certificate 
has been issued. The satisfactory completion of these tests or the issue of 
this certificate, shall not bind the Owner to accept the Plant, should it, on 
further tests after erection, be found not to comply with the contract. 

(i)  The authorised representative of the owner shall have at all reasonable 
times access to the works and premises of the contractor and/or his 
associates, if any, and shall be free to inspect the works, examine & test 
the product(s) including raw materials used and the workmanship 
employed during/after manufacture. 

(j) The contractor shall also furnish the latest calibration certificate(s) of the 
testing instruments/equipments used for the testing of the 
materials/equipments as covered in the owner order, to the inspecting 
Officer. The testing instruments/machines should be got calibrated by the 
contractor from time to time from the Manufacturer of the testing 
instruments or any Govt. recognized testing laboratory. The calibration 
certificate(s) should not, in any case, be older than one year at the time of 
presenting the same to the inspecting Officer. In case the contractor fails 
to comply with the conditions as aforesaid, a certificate in writing of the 
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inspector/representative of the Owner that the contractor has failed to 
provide the facilities shall be conclusive. 

(k) Unless the inspection is specifically waived, no material shall be 
dispatched without inspection and clearance for dispatch by the owner's 
representative. Pre dispatch inspection of each lot of cables, conductors, 
transformers, meters at respective manufacturer’s works as per relevant 
ISS/ technical specification / order etc., shall be mandatory. 

(l) The owner reserves the right to reject all or any part of the material being 
manufactured or awaiting dispatch, due to any defect or deviations from 
the standard specifications prescribed, as observed during the inspection. 
In case of any dispute/difference in this regard the decision of the Chief 
Engineer(O&M) shall be final and binding. 

(m) The owner also reserves the right to get the material/equipment tested in 
any Government recognized  Laboratory / NABL  Accredited  Lab,JVVNL 
CTL Laboratory & claiming any compensation or rejecting the material/ 
equipment, if not found in accordance with the specification. All charges 
whatsoever consequent to such rejection and replacement/ rectification 
shall be borne by the contractor. 

(n)  Cost of Tests: The cost of making any test shall be borne by the 
contractor, if such test is  clearly intended by or provided for in the     
contract and, in the cases only of a test under load or of a test to ascertain 
whether the design of any finished or partially finished work is appropriate 
for the purposes which it was intended to fulfill, is particularized in the 
contract in sufficient details to enable the contractor to price or allow for 
the same in his bid. 

(o)  Cost of tests not provided for :If any test is ordered by the Engineer which 
is   either 
(i) not so intended by or provided for or 
(ii) not so particularized or  
(iii) though so intended or provided for is ordered by the Engineer to be 

carried out by an independent person or agency at any place other 
than the site or the place of manufacture of fabrication of the 
materials tested, then the cost of such tests shall still be borne by 
the contractor. 

(p)    The inspection and testing of transformer, ACSR conductor, ABC, PVC 
XLPE cable, meters etc. shall be arranged by the Superintending 
Engineer(TW) who shall also issue dispatch instructions for inspected & 
cleared material. 

(q) The ordered material (main items), after its receipt in consignee’s stores, 
shall be subjected to mandatory testing in Central Testing Laboratory 
(CTL) of Nigam at Jaipur, as per procedures laid down/ prescribed by 
Nigam. The material shall be accepted and allowed for use only after its 
clearance in CTL testing.  

34.2 TEST CERTIFICATES 
(a) Original/attested photocopies of the latest test certificate(s) not older than 

three years from any Government recognized  Laboratory / NABL  
Accredited  Lab  for all type tests wherever prescribed in the relevant 
latest edition of ISS (as applicable) as mentioned in technical specification 
shall be furnished alongwith the Bid. However, the owner reserves the 
right to get type tests conducted afresh by the contractor. 
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(b) In case of any specific alternative requirement of type tests, the same 
shall be furnished as per Technical specification Volume-I. 

(c) The Bid not accompanied with the type test certificates in terms of para(a) 
above, are liable to be ignored. 

(d) The contractor shall be required to furnish the routine/manufacturer(s) 
factory test certificate(s) for the tests carried out during manufacture in 
accordance with the relevant standard specifications. 

 
 
35.0 COMMENCEMENT OF WORKS, PROGRAMME OF WORKS,  

TIME FOR COMPLETION ETC. 
35.1 Programme Of Works 

(i)  The contractor shall on award of the contract subject to provisions in the 
conditions of contract submit to the Engineer for approval, a programme 
showing the sequential order of procedure in which he proposes to carry 
out the works. The contractor shall whenever required by the 
Engineer/Engineer's representative also provide in writing for his 
information a general description of the arrangements and methods which 
the contractor proposes to adopt for the execution of the works. 

(ii)  If at any time, it should appear to the engineer that the actual progress of 
works is not in consistency with the approved programme referred to in 
clause No.35.1 (i) above, the contractor shall produce at the request of 
the Engineer, a revised programme showing the modifications to the 
approved programme necessary to ensure completion of the works within 
the time for completion as defined in clause No.35.3 hereof. 

(iii)  The submission to and approval by the Engineer/Engineer's 
representative of such programme(s) or furnishing of such particulars 
shall not relieve the contractor of any of his duties or responsibilities under 
the contract. 

(iv) The contractor shall be required to carry out and complete the survey 
work and to also furnish ‘Action Plan’ indicating the monthwise schedule 
for execution of ordered work alongwith  material  procurement plan, 
within the stipulated commencement period.  

35.2 Commencement Time And Delays 
The contractor shall commence the works on site within the period specified in 
clause No. 35.1(i) and after the receipt by him of a written order to this effect 
from the Engineer and shall proceed with the same with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Engineer or be wholly beyond the contractor’s control. 

 
35.3 Time For Completion 

Subject to any requirement in the contract as to the completion of any section of 
the works before completion of the entire work the whole of the works shall be 
completed, in accordance with clause No. 17.0 hereof within the time stated in 
the contract calculated from the last day of the period specified in clause No. 
35.1(i) as that within which the works are to be commenced, or such extended 
time as may be allowed under clause No. 35.4 hereof. 
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35.4 Extension Of Time For Completion 
Should the amount of extra or additional work of any kind or any cause of delay 
referred to in these conditions or other special circumstances of any kind 
whatsoever which may occur, other than through a default attributable the 
contractor, be such as fairly to entitle the contractor to an extension of time for 
the completion of the works, the engineer shall determine the period of such 
extension and shall notify the owner and contractor accordingly provided that the 
Engineer is not bound to take into account any extra or additional work and any 
extra financial liability whatsoever  or other special circumstances unless the 
contractor has within twenty eight days after such work has commenced, or such 
circumstances have arisen, or as soon thereafter as is practicable, submitted to 
the Engineer's representative full and detailed particulars of any extension of 
time to which he may consider himself entitled in order that such submission 
may be investigated at the time. 

 
35.5 No Night Work Or Work On Sundays And Holidays 

Subject to any provision to the contrary contained in the contract, none of the 
permanent works shall, save as hereinafter provided be carried on during the 
night or on Sunday or on other declared holidays or other locally recognised 
days of rest, except when the work is unavoidable or is absolutely necessary for 
the saving of life or property or for the safety of the works in which case the 
contractor shall advise the Engineer's representative accordingly and obtain 
written permission thereof, if necessary. 

 
35.6 Rate Of Progress 

If for any reason, which does not entitle the contractor to an extension of time, 
the rate of progress of the works or any section is at any time in the opinion of 
the Engineer, too slow to ensure completion by the prescribed time or extended 
time for completion, the Engineer shall so notify the contractor in writing and the 
contractor shall there upon take such steps as are necessary and the Engineer 
may approve to expedite progress so as to complete the works or such section 
by the prescribed time or extended time. The contractor shall not be entitled to 
take additional payment for taking such steps. If, as a result of any notice given 
by the Engineer under this clause, the contractor shall seek the Engineer's 
permission to do any work on Sundays or other holidays or other locally 
recognised days of rest. 

 
35.7 Disruption Of Progress 

(i)  The contractor shall give written notice to the Engineer whenever planning 
or progress of the works is likely to be delayed or disrupted, unless any 
further drawing or order including a direction, instruction or approval is 
issued by the Engineer within a reasonable time. The notice shall include 
details of the drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late. 

 
(ii) If, by reason of any failure or inability of the Engineer to issue within a 

reasonable time in all the circumstances any drawing or order requested 
for by the contractor in accordance with clause No. 35.7(i) above, the 
delay suffered by the contractor shall be taken into account in determining 
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any extension of time to which the contractor is entitled under clause No. 
35.4. 

35.8 Suspension Of Work 
 

(i)  The contractor shall on the written order of the Engineer, suspend the 
progress of the works or any part thereof for such time or times and in 
such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work, so far it is 
necessary in the opinion of the Engineer. The extra cost incurred by the 
contractor in giving effect to the Engineer's instructions under this clause 
shall be borne and paid by the owner, unless such suspension is: 

 
(a)  otherwise not provided for in the contract.; 

 
(b)  necessary by reason of some default on the part of the contractor 

or 
 

(c)  necessary by reason of climatic conditions on the site or. 
 

(d)  necessary for the proper execution of the works or for the safety of 
works or any part thereof in so far as such necessity does not arise 
from any act or default by the Engineer/Engineer's representative 
or from any of the expected risks defined in clause No. 
16(insurance) thereof. 

 
ii) Provided that the contractor shall not be entitled to recover any such extra 

cost unless he gives written notice of his intention to claim to the Engineer 
within thirty days of the Engineer's order. The Engineer shall settle and 
determine such extension of time under clause No. 35.4 above to be made 
to the contractor in respect of such claim as shall in the opinion of the 
Engineer be fair and reasonable. 

 
36.0  POWER TO VARY OR OMIT WORK 
36.1  No alterations, amendments, omissions, suspensions or variations of the work 

(hereinafter referred to as variation) under the contract as detailed in the contract 
documents, shall be made by the contractor except as directed in writing by the 
engineer but the engineer shall have the full powers subject to the provision 
hereinafter contained from time to time during the execution of the contract by 
notice in writing to instruct the contractor to make such variation without 
prejudice to the contract. The contractor shall carry out such variation and be 
bound by the same conditions as far as applicable as through the said variation 
occurred in the contract documents. If any suggested variations would, in the 
opinion of the contractor if carried out, prevent him from fulfilling any of his 
obligations or guarantee under the contract, he shall notify the engineer thereof 
in writing and the engineer shall decide forthwith, whether or not the same shall 
be carried out and if the engineer confirms his instructions, contractor’s 
obligations and guarantee shall be modified to such an extent as may be 
mutually agreed. Any agreed difference in cost occasioned by any such variation 
shall be added to or deducted from the contract price as the case may be. 
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36.2  In the event of the engineer requiring any variations, such reasonable and proper 
notice shall be given to the contractor to enable him to work his arrangements 
accordingly, and in cases where goods or materials are already prepared or any 
design, drawings or pattern made or work done require to be altered, a 
reasonable and agreed sum in respect thereof shall be paid to the contractor. 

36.3  In any case in which the contractor has received instructions from the engineer 
as to the requirements of carrying out the altered or additional substituted work 
which either then or later on, will in the opinion of the contractor involve a claim 
for additional payments the contractor shall immediately and in no case later 
than thirty (30) days, after receipt of the instructions aforesaid and before 
carrying out the instructions, advise the engineer to that effect, but the engineer 
shall not become liable for the payment of any charges in respect of any such 
variations, unless the instructions for the performance of the same shall be 
confirmed in writing by the engineer. 

36.4  If any variation in the works results in reduction of contract price the parties shall 
agree, in writing for the same, before contractor proceeds further. 

36.5  In all the above cases, in the event of a disagreement as to the reasonableness 
of the said sum, the decision of the engineer shall prevail. 

36.6.  Notwithstanding anything stated above in this clause, the engineer shall have the 
full power to instruct the contractor in writing during the execution of the contract 
to vary to quantities of the items or groups of items in accordance with the 
provisions of clause entitled change of quantity in section INB of this Volume II. 
The contractor shall carry out such variations and be bound by the same 
conditions, and the said variations occurred in the contract documents. However 
the contract price shall be adjusted at the rates and the price provided for the 
original quantities in the contract. 

37.0  GUARANTEE 
37.1 (a) The contractor shall guarantee amongst other things, the following: 
(i) Quality and strength of the material(s) used together with the workmanship 

and finish corresponding to the most modern practice(s).  
(ii) Safe electrical and mechanical stresses on all parts of the equipment under 

all specified conditions of operation. 
(iii) Performance figures in respect of the guaranteed technical particulars as 

finally agreed upon. 
(iv) Satisfactory performance of materials/Equipment during the Guarantee 

period.  
(b)    Should the factory test(s) carried out at site or test(s) arranged by the owner 

in exercising his option under the clause No.34.0 on the 
material/Equipment/Plant or part thereof or its/their operation under service 
conditions for a period of 12 months from the date of 
commissioning/taking over of works. However in case  of meters & 
transformers  the guarantee period shell be 60 mont hs from the date 
of dispatch . If the material/plant/equipment does not meet the 
guarantee(s) as aforesaid, it shall be right of the owner to reject material(s), 
Plant(s), Equipment(s), or a part thereof and direct the contractor to 
rectify/replace the material/Plant/Equipment so rejected within a period  of 
maximum 30days so as to make it meet the guarantees and requirements 
to the satisfaction of the owner. All expenses whatsoever in this connection 
shall be borne by the supplier/contractor. 
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37.2  MODE OF GUARANTEE  

In order to ensure compliance of the provisions contained in clause No. 37.1 
above, the contractor shall be required to furnish the following.: 

(a)  A manufacturer's Warrantee on the Rajasthan State Non judicial stamp paper of 
Rs. 100.00 in the Performa prescribed Annexure-C(GCC). Such warrantee shall 
be attested either by a first class Magistrate or by Notary Public.  

(b)  Bank guarantee towards performance  from any scheduled Bank for an   amount 
equivalent to 10% of the contract value (material cost and erection cost including 
associated civil works) on the Rajasthan State Non judicial stamp paper of Rs. 
100.00 duly authenticated either by a first class Magistrate or Notary Public or 
directly confirmed by the issuing Bankers shall be furnished. Such guarantee at 
the first stage shall be valid for a period  of minimum 24 months from the date of 
receipt of award . Such performance bank guarantee shall be released only after 
expiry of satisfactory performance period i.e. 12 months from the date of 
handing over/taking over of the entire project and on furnishing PBG for 
the the 10 % of the cost of meter and transformers.  This second PBG shall 
be released on successful completion of 60 months p erformance period of 
transformer and meters.   

(b-i) The Supplier shall have to extend the validity period of the Bank guarantee(s), as 
and when   required by the purchaser. Such Bank guarantee should remain valid 
upto the last day of the Calendar month and be furnished in whole Rupees. “In 
case of invocation of Bank guarantee issuing Bank must authorize for 
entertaining the case at the sister branch located in Rajasthan”. The Bank 
guarantee must be from any Nationalized/ Scheduled Bank.     

 
(c)      The performance guarantee shall cover additionally the following guarantee to the 

owner: 
(i)       The successful bidder guarantees the successful and satisfactory operation of the 

equipment supplied and erected under the contract, as per the specifications and 
documents. 

(ii)     The successful bidder further guarantees that the equipment provided and 
installed by him shall be free from all defects in design, material and 
workmanship and shall upon written notice from the owner fully remedy, free of 
expenses to the owner, such defects as developed under the normal use of the 
said equipment within the period of guarantee specified in the relevant clause of 
the General Conditions of Contract. 

  (d)  The performance guarantee is intended to secure the performance of the entire 
contract. However, it is not to be constructed as limiting the damages under 
clause entitled "Performance Guarantee" in section General Technical Conditions 
and Specification Volume-II and damages stipulated in other clauses in the bid 
documents. 

 
38.0  REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS  
38.1 If during the progress of the works the engineers finds, decides and inform in   

writing to the contractor, that the contractor has manufactured any equipment  or 
part of the equipment  unsound or imperfect or has supplied  any equipment  
inferior than the quality specified, the contractor on receiving details of such 
defects or deficiencies shall at his own expense within seven(7) days of his 
receiving the notice, otherwise, within such time as may be reasonably necessary 
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for making it good, proceed to alter, re-construct or remove such work and furnish 
fresh, equipment up to the standards of the specifications. In case the contractor 
fails to do so, the dengineer may on giving the contractor seven (7) days notice in 
writing of his intentions to do so, proceed to remove the portion of the works so 
complained of and, at the cost of the contractor, perform all such work or furnish 
all such equipment provided that nothing in this clause shall be deemed to deprive 
the owner of invoking any rights under the contract which the owner may 
otherwise have in respect of such defects and deficiencies.  

 
38.2 The contractor's full and extreme liability under this clause shall be satisfied by 

the payments to the owner of the extra cost, of such replacement procured, 
including erection, as provided for in the contract, such extra cost being the 
ascertained difference between the price paid by the owner for such replacement 
and the contract-price portion for such defective Equipment and repayments of any 
sum paid by the owner to the contractor in respect of such defective Equipment. 
The contractor's extreme liability under this clause shall be limited to repayment of 
all sums paid by the owner under the contract for such defective Equipment. 

 
39.0  DEFENCE OF SUITS 

If any action in court is brought against the owner or engineer or an office or 
agent of the owner. for the failure or neglect on the part of the contractor to 
perform any acts, matters, covenants or things under the contractor for damage 
or injury caused by the alleged omission or negligence on the part of the  
contractor, his agents, representatives or his subcontractors, workmen, 
contractors or employees, the contractor shall in all such cases indemnify and 
keep the owner, and the engineer and/ or his representative, harmless from all 
losses, damages, expenses or decrees arising of such action. 

 
40.0  LIMITATION OF LIABILITIES  

The final payment by the owner in pursuance of the contract shall mean, the 
release of the contractor from all his liabilities under the contract. Such final 
payment shall be made only at the end of the guarantee period as detailed in 
clause “37” above and till such time as the contractual liabilities and 
responsibilities of the contractor, shall prevail. All other payments made under 
the contract shall be treated as on-account payments. 
 

41.0  TESTS ON COMPLETION 
Where possible all tests shall be carried out before shipment./dispatch  Should, 
however, it become necessary for the final tests as to performance and 
guarantees to be held over until the plant is erected at site they shall be carried 
out in the presence of the contractor's representative within such time as may be 
considered reasonable by the owner. On the completion of erection, should field 
tests indicate the equipment fails to meet guarantees, the contractor shall make 
necessary changes and corrections and assure full responsibility and take 
necessary steps to ensure compliance by the equipment of the prescribed 
guarantees within two(2) months from the date of notification or within such 
reasonable time as may be decided by the owner. If however the defect is due to 
the Contractor, he shall repay to the owner all reasonable expenses which he 
may be put to by such re-tests over and above the rejection of defective plant. 
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42.0  TAXES, PERMITS AND LICENCES  
The contractor shall be liable and pay all imported items/equipment taxes, 
duties, levy, lawfully assessed against the owner or the contractor in pursuance 
of the contract. In addition the contractor shall be responsible for payment of all 
Indian duties, levies and taxes lawfully assessed against the contractor for his 
personal income and property only. This clause shall be read in conjunction with 
clause 14.0 of Section INB of this Volume –II 
. 

 
43.0  PROGRESS REPORTS  

During the various stages of the works in the pursuance of the contract, the 
contractor shall at his own cost submit periodic progress reports as may be 
reasonably required by the engineer with such materials as charts, net-works, 
test certificates, etc. such progress reports shall be in the form and size as may 
be required by the engineer and shall be submitted in at least three (3) copies. 
The contractor shall be required to furnish fortnightly  progress report in respect 
of material procured / supplied and utilized as well as works executed in the 
prescribed format SE(TW) and SE(O&M) / XEN(O&M) concerned on regularly 
basis failing which further inspection of material will not be arranged. 

 
44.0  TERMS OF PAYMENTS  

44.1  The terms of payment for the equipment /material  and its erection are detailed 
herein. The payment to the contractor for supply of material/equipment and 
erection work shall be made by the Accounts Officer (CPC)  JVVNL, Jaipur on 
the basis of value of bill(s) submitted after fulfillment of the following contractual 
formalities: 

a) Acceptance of letter of award and signing of Contract Agreement. 

b) Submission of an unconditional bank guarantee from a scheduled bank towards 
contract performance guarantee valid for a period of minimum 24 months from 
date of receipt of award in accordance with clause No. 37.0 of G.C.C. of this 
Volume -II. and in the format given at Annexure ‘E’-GCC. 

c) Submission of security deposit bank guarantee as per clause No 7.0 above of 
this section and in the format given at  Annexure ‘D’ GCC. 

(d) Submission of a detailed “PERT CHART” / “ACTION PLAN” based on the Work-
Schedule stipulated in the letter of award and the approval by owner. 

44.2     The payment  shall be  made as under :- 

(a)  For supply of material : 

(i) Material shall be delivered to store superintendent , Dholpur, who shall 
verify the material  on receipt in his stores again st dispatch instructions 
issue from the office of SE(TW)& issue receipted ch allan of the same under 
intimation to Nodal officer i.e XEN(O&M),Dholpur. O n the basis of receipted  
challans, 65%  payment of the contract  value (Cont ract ex-works price plus 
excise duty, freight & insurance charges) plus 100%  sales tax of material 
shall  be made on the verification of bills by the concerned Nodal officer i.e 
Executive Engineer(O&M) concerned. Further verification of stores at the store 
superintendent, Dholpur  shall be got done by the Director (Finance) through the 
stock verifiers at least once in two months.  However, the  contractor before 
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dispatch of material/ equipment shall get it inspected and cleared from Nigam. The 
contractors are allowed to procure 50% quantity of orddfgered material except 
transformer, ACSR conductor, ABC, PVC  XLPE cable, insulated ACSR conductor 
and Meters prior to completion of Joint Survey and its approval by the concerned 
SE (O&M) on completion on requisite contractual formalities and submission/ 
approval of “PERT CHART” / “ACTION PLAN”. The balance material could be 
procured by the respective contractor after completion of Joint Survey and its 
approval by the concerned SE(O&M).  The procurement of transformer, ACSR  
conductor, ABC, insulated ACSR conductor &    XLPE insulated cable, Meters 
being high value items, shall be allowed for two months requirement only for the 
ordered work. The inspection calls for such items against next two months 
requirements shall be entertained and procurement allowed only on certification / 
verification of concerned Executive Engineer (O&M) to the   effect that atleast 70%    
quantity of    already    procured / supplied   material   has been consumed & 
utilized in execution of ordered works. The material/ equipment at   site will remain 
in      the custody of   the contractor    and he shall be   responsible for theft,   
damage or    deterioration if  any. It will be the responsibility  of the contractor to 
get the  material / equipment at site duly  insured at his cost as per provisions of 
relevant clause 

(ii) The material shall be consigned  to  the consi gnee i.e  Store 
superintendent Dholpur. The Store Superintendent Dh olpur or the officer 
designated for receiving the material , purchased b y the contractor for the 
project work shall issue a receipted  challan, and shall keep a separate 
account of this material.   The Store Superintenden t Dholpur shall issue 
further material to the contractor on the instructi ons of the Nodal 
officer/Engineer incharge of the project who shall ensure the utilization of 
earlier issued material to the tune of 80 to 90% . 

(iii) Next 35% payment of contract value of material less sales tax shall be made on 
erection and commissioning of the same after successful & satisfactory 
certification / verification  thereof by the Engineer-incharge. 

(iv) The contractor/supplier can raise any number of bills in a month to claim the 
payment for the materials supplied in terms of relevant provisions of the 
specification/order.   

(v) In case ,if any material  supplied against any lot / sub lot if  fails  in CTL 
test checking then  no payment will be made for the  respective lot / sub lot. 

 
(b) For erection work: 
(i) 100% payment of the cost of work done,(erection & commissioning )  as 

measured / certified every month by the Engineer-incharge shall be made 
against running bills: 

 (ii) The contractor/supplier can raise any number of bills in a month to claim the 
payment for the materials supplied in terms of relevant provisions of the 
specification/order.   

 
44.3 Currency of Payment: All payments under the contract shall be made  in Indian 

Rupees only.  
 
44.4 The payment will become due and payable by the Nigam on 30th (Thirtieth) day 

from the date of receipt of supplier’s contractor’s bill(s)/ invoice(s) with 
supporting documents in duplicate in the office of Accounts Officer (CPC) 
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provided the documents submitted are complete in all respects. No interest on 
the outstanding payment or extension in work completion period shall however 
be admissible on account of delay in payments. Concerned Executive Engineer 
(O&M) shall verify and forward the bill submitted by contractor within 15 days 
form the date of receipt of bill by him. 
 

44.5 The contractor should furnish an additional B. G(as per annexure-F) 
equivalent to the 5 %  of the contract value i.e fo r both supply & erection 
work orders to The Sr. Accounts Officer(TW) in lieu  of three tier inspection 
criteria of REC quality control manual guidelines f or his acceptance. In 
case of non furnishing of additional 5 % B.G, 5 % a mount of bill shall be 
deducted / retained by the Sr.Account Officer(CPC), Jaipur Discom, Jaipur 
towards three tier inspection criteria of REC. This  B.G shall be released 
after fulfillment of all the contractual obligation s required for three tier 
inspection. 

 

 
45.0 MODE OF PAYMENT  

 

45.1 The payment for supply of material and erection work shall be made to the 
contractor by the Accounts Officer (CPC), JVVNL, Jaipur on the basis of value of 
bill(s) submitted as per provisions of clause 44.0. 
 
 

45.2 The contractor is required to submit all the bills through concerned Executive 
Engineer (O&M), duly verified, to the Accounts Officer (CPC), JVVNL, Jaipur for  
arranging the payment directly to be contractor.  

 
46.0     HANDING OVER/ TAKING OVER  

 
46.1 Where the specification calls for performance tests before commissioning and 

these have been successfully carried out, the work shall be accepted and taken-
over when it has been satisfactorily put into operation on site or within one(1) 
month of its being ready to put in operation, whichever shall be earlier and the 
Engineer shall forthwith issue a taking over Certificate. The Taking over 
certificate shall be issued by concerned Executive Engineer and shall be 
counter signed by circle Superintending Engineer. 

  
46.2   In the event of final or any outstanding tests being held over until the work is 

erected, such Taking -over Certificate shall be issued subject to the results of 
such final or outstanding tests to be carried out. in accordance with clause 
No.41.0 “Tests on completion”. 

 
46.3 When the specification calls for tests on site, the work shall be taken over and 

theTaking over Certificate issued immediately after such tests have been 
satisfactorily carried out. 

 
46.4 If for any reason, other than the default of contractor, such last mentioned tests 

on    site shall not be carried out within one(1) month of notice by the Contractor 
to the owner of work being ready for test, the work shall be deemed to have 
been taken over as on the last day of such period and payments due to the 
contractor on taking-over shall be made, but never-the-less, the Contractor shall 
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if called upon to do so by the owner, but at the owner's expenses, make the said 
tests during the maintenance period. 

 
46.5 The Engineer shall not delay the issue of taking-over certificate contemplated by 

this clause on account of minor deficiencies of material or defects in the work 
which do not materially effect the commercial safety and efficient use thereof 
provided that the contractor shall undertake to make good the same in due 
course. 
 

46.6 Such certificates however shall be deemed to be on account and shall in no way 
release the contractor from his liabilities and responsibilities in respect of such 
work including the satisfactory performance of the Tests on completion. 

 
46.7 The contractor shall hand over the complete documents related to drawing, 

design, erection and maintenance etc. in three(3) sets at the time of handing 
over the work to the Engineer for reference and records. 

 
47.0    BANKRUPTCY  

 
If the contractor shall die or dissolve or commit any act of bankruptcy or being a 
Corporation commence to be wound up except for reconstruction purpose of 
carry on its business under a receiver, the executors, successors or other 
representative in law of the state of the Contractor or any such receiver, 
liquidator, or any person in whom the Contract may become vested, shall 
forthwith give notice thereof in writing to the owner and shall for one (1) month 
during which he shall take all reasonable steps responsible to prevent stoppage 
of the works, have the option of carrying out the contract subject to his or their 
providing such guarantee, as may be required by the Owner but not exceeding 
the value of the work for the time being remaining as un-executed, provided  
however, that nothing above said shall be deemed to relieve the contractor or 
his successors of his or their obligations under the contract under any 
circumstances. In the event of stoppage of the works, the period of the option 
under this clause shall be fourteen (14)days only. Provided that, should the 
above option not be exercised, the Contract may be determined by the owner by 
notice in writing to the Contractor and it shall be lawful for the Owner to take the 
work full or in part out of the contractor's hands and re-contract at reasonable 
prices with any other persons and the Owner shall be entitled to retain and 
supply any balance which may be otherwise due on the Contract by him to the 
Contractor, or such part thereof as may be necessary to the payment of the cost 
of executing such work as aforesaid. 
 

48.0 VENDOR REGISTRATION SCHEME 
 

 
Supplier/firms/contractors/vendors can get themselves registered/enlisted for 
participation and execution of contracts against turnkey packages & central 
Labour Rate Contract under Jaipur Vidyut Vitran Nigam Ltd. as per  procedure 
given herein. Such registered vendors shall be entitled for furnishing EMD at a 
concessional rate as prescribed under Cl. 5.0 of ‘Instructions to Bidder’ Vol-II, 
Part-I of the bidding documents.    

 



GCC TN-Dholpur 
 

 

 

34

1. THE  CONTRACTORS FOR ELECTRICAL/ERECTION WORKS S HALL BE 
ENLISTED IN FOUR CLASSES: 
I) E-I 
II) E-II 
III) E-III  
IV) E-IV  

 
2. ENLISTMENT AUTHORITY AND JURISDICTION OF WORKING  

Contractors of E-I and E-II classes shall be enlisted by the Chief Engineer  
(O&M), and execute the works throughout the jurisdiction of the company. 
Contractors of E-III and E-IV classes shall be enlisted in respective circle and 
execute the works under jurisdiction of concerned circle only. 

 
3. EXTENT UPTO WHICH QUALIFIED TO TENDER 

 The Contractors of various classes shall be qualified to tender/place the work 
order(s) upto the extent as prescribed below: 

 
S.No. Class  Extent upto which qualified to  

tender/place of work order 
1 E-I   Up to Rs.500 Lacs  
2 E-II  Upto Rs. 1 25 lacs 
3 E-III  Upto Rs. 50 lac s 
4 E-IV Upto Rs. 20 lac s 

 
4. REGISTRATION(ENLISTMENT) FEE AND SECURITY DEPOSI T  
 

S.No. Class  Amount  of Registration 
fee in cash/Bank 
Demand Draft (non 
refundable) 

Amount of Security 
Deposit in cash (non 
interest bearing) 

1 E-I  Rs.10,000/- Rs. 5 Lacs  
2 E-II  Rs. 5000/- Rs. 1.25 Lacs  
3 E-III  Rs. 2500/- Rs. 0.5 Lacs  
4 E-IV  Rs. 1000/- Rs. 0.2 Lacs  

 
5. PAST EXPERIENCE FOR ENLISTMENT :- 

S.No. Class  Past Experience for Enlistment  
1 E-I  Satisfactorily completed electrical/erection works 

(either on turn key or on  labour rate     contract  or 
combined together)  costing at least Rs. 100 lacs. 

2 E-II  Satisfactorily completed electrical/erection works 
(either on turn key or on  labour rate     contract  or 
combined together)  costing at least Rs. 50 lacs. 
 

3 E-III Satisfactorily completed electrical/erection works 
(either on turn key or on  labour rate     contract  or 
combined together)  costing at least Rs.5 lacs. 
 

4 E-IV  Any person . 
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6. The cost of application form for registration shall be Rs. 50/- (non- refundable). 

7. A pass book shall be issued to the registered contractors. The work order placing 

authority shall make entry in the pass book under his signature. 

8. All category of vendors should posses Electrical licence of Govt of            

Rajasthan.  

9. All the amendments/ modifications issued in vendor registration scheme from 

time to time shall also be applicable   for enlistment /registration. 

 
49.0 FURTHER CORRESPONDENCE 
49.1 The correspondence related to bid and purchase/work order shall be made with 

the Superintending Engineer (TW), JVVNL, Old Power House, Bani Park,  
Jaipur-302006. 

49.2 The correspondences related to execution of ordered works including survey 
quantity approval, inspection of material & dispatch instruction shall be made 
with concerned circle Superintending Engineer (O&M). 

49.3 The correspondence regarding bills & payment etc. shall be made with the 
Accounts Officer (CPC), JVVNL, Jaipur under intimation to concerned circle 
Superintending Engineer (O&M). 
 

50.0 ACCEPTANCE OF THE ORDER 
 

The acceptance of order shall be conveyed to the Superintending Engineer(TW), 
JAIPUR VIDYUT VITRAN NIGAM LIMITED, Old Power House, Bani Park, 
Jaipur-302006, within ten days of the receipt of order failing which it will be 
presumed that the terms and conditions incorporated in the order are acceptable 
to the  contractor. 
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ANNEXURE – A (GCC)    

PROFORMA OF APPLICATION FOR PAYMENTS 
____________________________________________________________________ 
Project :      

Equipment :      Date                     : 

Name of Contractor :    Contract No.        : 

Contract Value:     Contract Name    : 

Until reference:     Application          : 

     Serial number     : 
_______________________________________________________________ 
To, 
The Superintending  Engineer(TW),  
Jaipur Vidyut Vitran Nigam Limited, 
Old Power House, Banipark, 
Jaipur-302006 
 
Dear Sir, 
  Sub: Application for Payment *  
 
Pursuant to the above referred contract dated ..................... the undersigned hereby 
applies for payment of the sum of 
................................................................................................ 
                                                 (Specify amount) 
The above amount is on account of : (Check whichever applicable) 
1.Completed works including supply & erection against running bills 
2.Final payment (Schedule **) 
as detailed in the attached schedule(s) which form an integral part of this application. 
3. The payment claimed is as per item(s) No.(s) .................... of the payment schedule 
annexed to the above mentioned contract. 
4. This application consists of this page, a summary of claim statement (Schedule**) 
and the following signed schedule: 
1. _____________________  2. _____________________ 3. 
_____________________ 
The following documents are also enclosed: 
1. _____________________ 2. _____________________ 3. 
_____________________ 
 

Signature of Contractor/authorised signatory 
* Applications for payment will be made to 'Engineer' as to be designated for this 
purpose at the time of award of the contract. 
** Proforma for the schedules will be mutually discussed and agreed to during the 
finalisation of the contract agreement. 
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ANNEXURE-B (GCC) 
JAIPUR VIDYUT VITRAN NIGAM LTD. 

AGREEMENT 
 (On non-judicial stamp paper of Govt. of Rajas than having stamp duty as applicable) 

 

This indenture made at ________ on ______ this _____ day of the Month of 

________________ of the year ____________ between the Managing Director, Jaipur 

Vidyut Vitran Nigam Ltd. (hereinafter referred to as the Owner) which expression unless 

the context does not permit includes successors and assigns) of the one part and 

(I)  To be used in case of Limited Companies 

Messers____________________________________ a private/ Public Limited 

Company incorporated _____________________ under the 

____________________________ companies act and having its Registered office at 

_____________________ (hereinafter referred to as Contractor which expression 

unless the context does not permit includes their successors and permitted assigns). 

 

(2)  To be used in case of Partnership concerns 

Messers ________________________________ a Partnership Firm consisting of the 

following Partners namely: 

      (Name)          (Age)      (Residence)     (Occupation) 

1. 

2. 

3. 

4. 

(hereinafter referred to as Contractor which expression unless the context does not 

permit includes their respective heirs, executors, administrators, legal representatives, 

permitted assigns) of the second part, witness the as follows:- 

 

(1)  The contractor, does by these presents agree to supply and execute/complete the 

erection work of _______________ (Name of work) to the Owner and the Owner does 

agree to purchase and execute/complete the erection work from the Contractor, the 

material/equipment and erection work as specified in the work order No. ___________ 

dated __________ and amendment letter No. __________ dated __________ 

appended and on the terms & conditions constrained in the said order and amendment 



GCC TN-Dholpur 
 

 

 

38

letter.  The General terms and conditions of the contract appended hereto are 

considered a part of this agreement. 

(2)  The Contractor has deposited Rs. _____________________  (In words 

Rs._______________________) 

 *(a)  In cash, or  

 *(b)  by furnishing a Demand Draft No._______ dated ________ drawn in favour 

of __________ or 

 *(c)  by furnishing a Bank Guarantee amounting to Rs.____________ towards 

security and performance obligation of the contract agreement by the Contractor.   

(* delete which is not applicable) 

 

(3) The contractor is also bound to fulfill all the conditions mentioned in the above work 

order. 

 

(4) The work to be executed under this agreement shall be as per terms and conditions 

mentioned in the above work order. 

 

(5)   In case of dispute as to whether any materials supplied are or are not in 

accordance with specifications setforth in the schedule, the decision of the The 

Superintending  Engineer(TW), JVVNL shall be final and binding on both the parties. 

 

(6)   The delivery shall be effected and completed as per clause No. ________ of the 

work order from the date of this Work Order and amendment letter No. ________ dt. 

________.  The first installment of supplies will begin as per clause No. _________ of 

the work order and amendment letter No. __________ dt. _______ to the work order. 

 

(7)   Payment of the work executed under this agreement shall as under : 

As per clause No. ____________ of the Work Order and amendment letter No. 

___________ dt ______ to the work order. 

 

(8)   If the Contractor fails wholly or in part to fulfill this agreement, the Owner shall be 

entitled at his discretion to retain the whole or any part of the deposit made by the 

Contractor under clause (2) and if the loss suffered by the Owner exceeds the amount 

of said deposit, he will be entitled to recover the said loss from the Contractor. 
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(9)  If any sum remains due or becomes recoverable from the Contractor on account of 

the non-fulfillment of this agreement or on account of any other reason, the Contractor 

shall pay the same immediately on demand, the Owner shall be entitled to recover the 

same from the Contractor as arrears of Land Revenue. 

(10)  In witness of the due execution of this agreement the parties have hereunder set 

their hands the day and the year first above written. 

 

Signed and delivered by 

 

In case of Limited/Partnership Shri_____________ (1)Signature ______________ 

Companies & Firms Designation                     (2)Signature ______________ 

 

For and on behalf of _______________________  (1) Signature _____________ 

In presence of witnesses                        (2) Signature _____________ 

 

Signed and delivered by 

In case of individuals Shri________________    (1) Signature _____________ 

 

Signed and delivered by 

In case of Individuals Shri_________________  (1) Signature _____________ 

In the presence of witness: 

(1) Shri_____________  Designation ___________ (1) Signature _____________ 

(2) Shri _____________ Designation ___________ (2) Signature _____________ 

Signed and delivered by the ___________________ JVVNL 

by order and on behalf of the MD of the Nigam. Jaipur Vidyut Vitran Nigam Ltd. 

                                 (Seal to be affixed) 
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ANNEXURE-C (GCC) 
MANUFACTURER’S WARRANTEE FORM 

 (Warrantee to be furnished on non-judicial stamp paper worth Rs. 100/-) 
To, 
The Superintending  Engineer(TW), 
Jaipur Vidyut Vitran Nigam Limited, 
Old Powerhouse, bani Park, 
Jaipur-302006 
 
Dear Sir, 
 
THIS DEED OF GUARANTEE is made this day ___________of_____________of 
the year_____ 
Between the The Superintending  Engineer(TW), Jaipur Vidyut Vitran Nigam Limited 
(which expression shall unless excluded by or repugnant to the context includes his 
successors and assignees) of the one part and 
_________________________________________hereinafter called “The 
Contractor” (which expression shall unless excluded by or repugnant to the context 
includes its successors and assignees) of the other part. 
WHEREAS MESSERS __________________________________(hereinafter 
called the contractor) agreed to supply the material for erection of -------- on turnkey 
basis from _______________ (Name of line) to the Superintending  Engineer(TW), 
Jaipur Vidyut Vitran Nigam Ltd., against Work Order 
No._____________________dated_______ (hereinafter referred to as the 
contract). 
AND WHEREAS as per the terms of the contract it was provided that the contractor 
should furnish a Warrantee for supplying any material free of cost that may be 
required due to defects arising from faulty materials, design and workmanship, so as 
to make it meet the guarantees and requirements of the contract. 
AND WHEREAS at the request of the Superintending  Engineer(TW), the contractor 
M/s_________________ has agreed to execute these presents. 
NOW THIS INDENTURE WITNESS AND IT IS HEREBY AGREED AND 
DECLARED by the and between the parties hereto as follows: 
 
1. The Contractor hereby guarantees to the Superintending  Engineer(TW), Jaipur 

Vidyut Vitran Nigam Ltd., the fulfillment by the contractor of the various 
obligations imposed on him under the aforesaid contract including the obligations 
of the contractor to supply materials of the good quality, design and 
workmanship and the Contractor further guarantees to the Jaipur Vidyut Vitran 
Nigam Ltd. that they (M/s ________________) shall substitute and supply any 
material free of cost that may be required due to defects arising from faulty 
material design and workmanship and the Contractor undertakes to indemnify 
and keep the The Superintending  Engineer(TW), Jaipur Vidyut Vitran Nigam 
Ltd. indemnified to the extent of full value of contract ( Rs. ______)  (in words 
Rupees ___________________________) against any loss or damage that may 
be caused to or suffered by the Jaipur Vidyut Vitran Nigam Ltd. by reason of any 
failure by the contractor to supply materials of good quality, design and 
workmanship as aforesaid.  
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The decision of The Chief  Engineer(RP), Jaipur Vidyut Vitran Nigam Ltd. as to 
whether the contractor (M/s ______________) have failed or neglected to 
perform or discharge their duties and obligations as aforesaid shall be final and 
binding on the Contractor. 

2. The Warrantee herein contained shall remain in full force and effect during the 
period that would be taken in the performance of the said contract and it shall 
continue to be valid till all the obligations to the Jaipur Vidyut Vitran Nigam Ltd. 
under or by force of the contract have been fully and properly discharged by the 
said contractor, subject however, to the conditions that the Jaipur Vidyut Vitran 
Nigam Ltd. will have no right under this Warrantee after 12 months from the date 
of commissioning/taking over of the line provided further that if any claim arises 
by virtue of this Warrantee before the aforesaid date, the same shall be 
enforceable against the Contractor notwithstanding  the fact that the same is 
enforced after the aforesaid date. 

3. The Warrantee herein contained shall not be affected by any change in the 
constitution of the Contractor. 

4. The Contractor further undertake not to revoke, this Warrantee during its 
currency except with the previous consent of the The Superintending  
Engineer(TW), Jaipur Vidyut Vitran Nigam Ltd. in writing. 

5. All disputes arising under the said Warrantee, between the Contractor and the 
Jaipur Vidyut Vitran Nigam Ltd. shall be subject to the jurisdiction of Courts, only 
at Jaipur in Rajas than alone. 
IN WITNESS WHEREOF THE CONTRACTOR HAS executed these presents 
the day and year written above. 

Yours faithfully, 
 

(EXECUTANT) 
Signed by the above named Contractor in presence of:- 
(Signature with full Name and Address) 
Witness:- 
 
1. 
 
2. 
(Attested by Notary Public or First Class Magistrate or directly confirmed by the 
executing Contractor) 
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ANNEXURE-D(GCC) 
SECURITY BANK GUARANTEE 

 (On non-judicial stamp paper worth Rs.100/- of Govt. of Rajasthan) 
 
The SUPERINTENDING ENGINEER (TW), 
Jaipur Vidyut Vitran Nigam Limited 
Old Power House, Banipark,  
Jaipur-302006 
      In consideration of the SUPERINTENDING ENGINEER (TW), Jaipur Vidyut Vitran 
Nigam Limited Jaipur (hereinafter called the Owner or his assigns) having agreed that 
in respect of order No.______ dated ______ (hereinafter referred to as contract) placed 
with M/s. ______________________ having their registered office at 
_________________________ (hereinafter called  the contractor), the contractor need 
not to furnish security deposit in cash and/or bank draft, We the 
_____________________  having its head office at _____________________ 
(hereinafter called the Bank) undertake (and authorise our Branch 
___________________ situated at Jaipur (Rajasthan)) to pay the owner on demand 
the sum or sums of money payable as security deposit by the contractor in respect of 
Order No. ___________ dated _________ placed by the Nigam with the contractor, 
subject to the following terms & conditions. 
 
(1)   Payment pursuant in this undertaking will be demanded by the owner from the 
Bank and will be met by the Bank without question in the case in which the Contractor, 
on receipt of the order and/or after the acceptance of this tender has been 
communicated to him by the owner ,make default in entering into an agreement or 
having entered into such Agreement or otherwise the contractor makes default in 
carrying out the contract thereof.  As to whether the occasion or ground is arisen for 
such demand the decision of the SUPERINTENDING ENGINEER (TW) or any other 
officer exercising the powers of SUPERINTENDING ENGINEER (TW), Jaipur Vidyut 
Vitran Nigam Ltd. shall be final. 
 
(2)   The liability of the Bank shall not at any time exceed to Rs. _________ (Rupees 
__________________________________) 
 
(3)   The undertaking will be determined on ___________ but will, notwithstanding such 
determination, continue to be in force till the expiry of 3 months from the date of 
completion of line against the aforesaid order. 
 
(4)   No variation in the terms of tender, acceptance or agreement as between the 
contractor and the owner made without the owner's consent shall discharge this 
undertaking. 
 
(5)   No indulgence or grant of time by the owner to the contractor without the 
acknowledgement of the Bank will discharge the liabilities of the Bank under this 
guarantee. 
 
(6)   The guarantee herein contained shall not be affected by any change in the 
constitution of the contractor. 
 



GCC TN-Dholpur 
 

 

 

43

(7)   Notwithstanding anything contained herein before, the Bank's liability under this 
guarantee is restricted to Rs. __________ (Rupees ___________________________) 
and the guarantee shall remain in force upto _______________ unless demand or 
claim in writing is presented on the Bank within 3 months from that date, the Bank shall 
be released and discharged from all liabilities thereunder. However the validity of the 
bank guarantee shall be extended as and when required by the Nigam. 
 
(8)   All disputes arising under the said guarantee between the Bank and the NIGAM or 
between the contractor and the Nigam pertaining to the guarantee shall be subject to 
the jurisdiction of Courts only at Jaipur in Rajasthan. 
 
(9)   The Bank further undertakes not to revoke this guarantee during its currency 
except with the previous consent of the SUPERINTENDING ENGINEER (TW), Jaipur 
Vidyut Vitran Nigam Ltd.. 
      IN WITNESS WHEREOF the Bank has executed these presents the day 
__________ and year _________________. 
 
 
                                                       Yours 
faithfully, 
 
 

                                         Bankers (EXECUTANT)   
Witness: 
1. 
2. 
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ANNEXURE-E (GCC) 
 

PERFORMA FOR PERFORMANCE BANK GUARANTEE FORM 
 

(On non-judicial stamp paper worth Rs.100/- of Govt. of Rajasthan) 
 
To, 

The SUPERINTENDING ENGINEER (TW), 

Jaipur Vidyut Vitran Nigam Ltd.. 

Old Power House, Banipark,  

Jaipur-302006 

 

Dear Sir, 

      THIS DEED OF GUARANTEE is made this day __________ of 

__________________  of the year _________ between the SUPERINTENDING 

ENGINEER (TW), Jaipur Vidyut Vitran Nigam Ltd. (which expression shall unless 

excluded by or repugnant to the context includes his successors and assignees) of the 

one part and the _______________________________, having its head office at 

_______________________ hereinafter _______________________________ 

hereinafter called "The Bank" (which expression shall unless excluded by or repugnant 

to the context includes its successors and assignees) of the other part. 

      WHEREAS MESSERS ________________________ (hereinafter called 

contractor) agreed for ---------------------------------------------------turnkey basis to the 

SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT VITRAN NIGAM LTD. against 

Work order No. __________________ dated _____ (hereinafter referred to as the 

contract). 

      AND WHEREAS as per the terms of the contract it was provided that the contractor 

should furnish a Bank Guarantee ________% ___________ of the total contract 

value(material & erection)  by way of security for supplying any material and erection 

executing/completing free of cost any erection work that may be required due to defect 

arising from faulty  design and workmanship, so as to make it meet the guarantee and 

requirements of the contract. 

      AND WHEREAS at the request of the contractor the Bank has agreed to execute 

these present. 

      NOW THIS INDENTURE WITNESS AND IT IS HEREBY AGREED AND 

DECLARED by the and between the parties hereto as follows: 
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1. The Bank hereby guarantees to the SUPERINTENDING ENGINEER (TW), 

JAIPUR VIDYUT VITRAN NIGAM LIMITED, the fulfillment by the contractor of the 

various obligations imposed on him under the aforesaid contract including the 

obligations of the contractor to supply material and to timely execute /complete 

erection work of good quality and workmanship and the bank further guarantees to the 

JAIPUR VIDYUT VITRAN NIGAM LTD. that the contractor shall substitute and supply 

any material and execute /complete free of cost, any additional work  that may be 

required due to defects arising from faulty design and workmanship and the Bank 

undertakes to indemnity and keep the SUPERINTENDING ENGINEER (TW), JAIPUR 

VIDYUT VITRAN NIGAM LTD. indemnified to the extent of Rs. _________ (in words 

Rupees ______________) against any loss or damage that may be  caused to or 

suffered by the JAIPUR VIDYUT VITRAN NIGAM LTD. by reason of any failure by the 

contractor to  timely supply material and executing/completing erection work of good 

quality and workmanship as aforesaid and further undertake to pay to the 

SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT VITRAN NIGAM LTD. on 

demand a sum not exceeding Rs. ________ (Rupees __________________) in the 

event of the contractor failing or neglecting to perform and discharge the aforesaid 

duties and obligations on their part to be observed and performed under the said 

contract. 

      The decision of the SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT 

VITRAN NIGAM LTD. as to whether  the contractor has failed or neglected to perform 

or discharge their duties and obligations as aforesaid and as to the amount payable to 

the SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT VITRAN NIGAM LTD. by 

the Bank herein shall be final and binding on the Bank. 

 2. The guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said contract and it shall continue 

to be enforceable till all the obligations to the JAIPUR VIDYUT VITRAN NIGAM LTD. 

under or by force of the contract have been fully and properly discharged by the said 

contractor, subject however, to the conditions that the JAIPUR VIDYUT VITRAN 

NIGAM LTD. will have no right under this guarantee after 12 months from the date of 

completion/ commissioning/taking over of the line, provided further that if any, claim 

arises by virtue of this guarantee before the aforesaid date, the same shall be 

enforceable against this   bank   notwithstanding the fact that the same is enforced after 

the aforesaid date. 
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3.    The guarantee herein contained shall not be affected by any change in the 

constitution of the contractor or Bank. 

4.    The SUPERINTENDING ENGINEER (TW), JAIPUR VIDYUT VITRAN NIGAM 

LTD. shall have the fullest liberty without affecting the guarantee to postpone for any 

time and from time to time any of the powers exercisable by the NIGAM against 

contractor and either to enforce or forebear from enforcing any of terms and conditions 

of the said contract and the Bank shall not be released from its liability under this 

guarantee and exercise of the JAIPUR VIDYUT VITRAN NIGAM LTD. of the liberty  

with reference to the matter aforesaid or by the reasons time being given to the 

contractor or any other forbearance, act or omission on the part of the JAIPUR VIDYUT 

VITRAN NIGAM LTD. to the contractor or by any other matter or thing whatsoever 

which under the law relating to the sureties shall but for  this provision have the effect of 

so releasing the bank from such liability. 

5.    The decision of the SUPERINTENDING ENGINEER (TW) or any other officer 

exercising the powers of SUPERINTENDING ENGINEER (TW), Jaipur Vidyut Vitran 

Nigam Ltd. shall be the final. 

6.    The Bank further undertake not to revoke the guarantee during its currency except 

with the previous consent of the SUPERINTENDING ENGINEER (TW), Jaipur Vidyut 

Vitran Nigam Ltd. in writing.  

7.    All disputes arising under the said guarantee, between the Bank and the Nigam or 

between the contractor and the Nigam pertaining to the guarantee, shall be subject to 

the jurisdiction of Courts, only at Jaipur in Rajasthan alone. 

8. Notwithstanding anything contained herein before, the Bank's liability under this 

guarantee is restricted to Rs. _________ (Rupees _____________ and the guarantee 

shall remain in force upto __________________________________ unless demand or 

claim in writing is presented on the Bank within six months from that date, the Bank 

shall be released and discharged from all liabilities thereunder.  However the validity of 

the bank guarantee shall be extended as and when required by the Nigam. 

 

 

9. IN WITNESS WHEREOF THE BANK HAS executed these presents the day and 

year written above. 
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10. We authorise our Branch situated at Jaipur (Rajasthan) address 

______________________ to pay to JVVNL on demand, the amount of 

performance bank guarantee. 

 

Yours faithfully, 

Bankers(Executant) 

 
Signed by the above named Bank in presence (Name and Address) 
Witness 1. 
Witness 2. 
Attested by Notary Public or First Class Magistrate or directly confirmed by the 
executing bank. 
Note: In case the contract is awarded to a joint venture, the contract performance bank 
guarantee shall be in the name of the joint venture covering all partners of the joint 
venture, not in the name of the lead partner or any partner(s) of the Joint Venture alone. 
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Annexure-F 
 
 

BANK GUARANTEE FORMAT 

ADDITIONAL 5% RETENTION AGAINST THREE TIER INSPECTION 

                                                                              BG Number_________ 

                                                                                   Issue date__________ 

To, 

The Superintending Engineer(TW), 
Jaipur Vidyut Vitran Nigam Limited,  
Old Power House Premises,Banipark, 
Jaipur-302006 
 

Dear Sir, 

Whereas  Jaipur  Vidyut Vitran Nigam Limited, Jaipur (hereinafter called the  Purchaser) has  
awarded orders on M/s. _______________________ _______ for electrification of villages, 
dhanies & release  of  BPL connections under various RGGVY schemes. 
Whereas M/s. _____________________ hereinafter referred to as contractor have 
requested  us ___________ (Bank’s name) to furnish the Bank Guarantee of Rs. 
___________ (Rupees______________________ _______________only) equivalent to  
5% of contract  value of Work Orders  placed by the Superintending Engineer (TW), Jaipur 
Vidyut Vitran Nigam Limited, Jaipur vide No. ____________ dt. ________(for supply) & No. 
___________dt.__________(for erection) under TN ___________,in lieu  of additional 5% 
retention money against Three Tier Inspection  pursuant to the order No. 
JPD/SE/RE&TW/F. /D.942 dt. 25.5.2010 duly acknowledged by the contractor enabling  
JVVNL to release /not withhold the additional 5% retention money against  Three Tier 
Inspection. This BG would be released only  after handing over  of  complete project and on 
completion  of Three Tier Inspection  as per guidelines of REC  is over upto the entire 
satisfaction of  the purchaser  by     M/s. _____________________ and till such time the 
BG would be kept valid. 
Under this Bank Guarantee, we ______________(Bank’s Name) having  their registered 

office at ____________________________________(address) and branch office at 

_______________________________________(address) hereby  undertake 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely 

to make  payment to the  purchaser immediately on his first demand without  any demur   

and any other objection whatsoever  on our part and without  his first claim to the 

contractor  for  the amount not exceeding Rs. 

____________(Rupees_____________________________________only). The bank is 

bound to remit the amount upto the amount as mentioned and  undertaken in this 
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guarantee immediately  on receipt of very first demand in writing during the validity 

(including grace period) of  this guarantee, without questioning  the ground / reason 

whatsoever leading to above demand / claim by the purchaser. 

The Bank further undertakes not to  revoke this guarantee during its currency except with 

the prior consent of the Superintending Engineer (TW), JVVNL, Jaipur in writing.  

 Notwithstanding anything contained herein  before, the Bank’s liability under  this 

guarantee is restricted to Rs.__________ (Rupees__________________only) and the 

guarantee shall remain in force upto ________________unless demand or claim in writing 

is presented on the Bank within one month from the date of its expiry of validity (including 

grace period), the Bank shall be released and discharged from  all liabilities there under. 

However, the validity of the Bank Guarantee shall be extended as and when required by the  

purchaser. 

This guarantee shall  remain valid for a period of ____________from  the date of its issue 

i.e. upto_________________excluding a grace period of three months. 

 

IN WITNESS WHEREOF  the Bank has executed these presents the day__________of 

________. 

 

Yours faithfully 

 

(Bankers) 

Executant 

Witness: 
1.___________________   2._______________ 
Signature     Signature 

Name_________________  Name_______________ 

Signature code__________  Signature code 
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 APPENDIX-1(GCC) 
 

DETAILS OF PROGRESS 
 

1. Details of progress achieved during I/II fortnight  of month _______________ 
2. Order No. and Date ______________________________ 
3. Name of Line : ________________________________ 
 

(A) S.No Erection 
activity 
(All) 

Unit Total 
work 
involved 

Work 
done upto 
last 
fortnight 

Work 
done 
during 
fortnight 

Total 
work 
done 
upto 
this 
report 

Balance 
work to 
be done 

Remarks 

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

 
 
(B) Details of work done (activity-wise) 
 
 

SIGNATURE OF THE CONTRACTOR 
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 APPENDIX-2 (GCC) 

CHECK LIST 

CONTRACT AGREEMENT 

 

1) Required stamp paper of Rs. 1000/- (Non judicial stamp paper of Rajasthan 

Government 

2) Stamp paper should be in the name of firm 

3) Stamp paper should be valid (should not be old more than six month) 

4) Should be in triplicate 

5) Contract agreement should be according to our prescribed format 

6) The enclosures should be attached as required by Work Order 

7) All the pages of agreement alongwith its enclosures should be signed by the 

authorized signatory 

8) The clause Number of work order should be recorded in the blank space 

wherever required alongwith other information like work order No., details of 

firms, details of deposit etc. 

9) The agreement should be witnessed by the two persons alongwith their name 

and address 

10) The Power of Attorney in respect of authorized signatory should be attached with 

the contract agreement duly attested by first class magistrate or Notary Public on 

Non judicial stamp paper of Rs. 100/- or as provided in stamp and registration 

Act, bearing the seal of stamp paper issuing authority to firm alongwith seal and 

signature of issuing authority. 

11) The power of attorney should be witnessed by two persons alongwith their name 

and address 

12) The Power of Attorney should be in triplicate 

13) The Manufacture’s Warranty should be enclosed with the contract agreement in 

triplicate if required as per work order, duly attested by Notary Public. 

14) The contract agreement is to be executed between the Chairman & Managing 

Director, JVVNL, Jaipur and the firm. 
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APPENDIX-3(GCC) 

CHECK LIST 

COMPOSITE BANK GUARANTEE (SBG/PBG) 

 

1) The non judicial paper be of Rs. 100/- purchased in the name of executant Bank. 

2) The guarantor Bank should be scheduled Bank/Nationalised Bank. 

3) The stamp paper should be valid on the date. 

4)  The composite Bank Guarantee should equivalent to 2% amount of contract 

(total work order ) value in case of security bank guarantee and equivalent to 5% 

amount of contract (total work order value in case of performance bank 

guarantee. 

5) The non-judicial stamp paper should bearing the seal of stamp paper issuing 

authority to Bank along with his seal and signature of issuing authority. 

6) The Bank guarantee should be attested by First class Magistrate/ Notary Public 

or bearing the direct bank confirmation. 

7) The Bank guarantee should be witnessed by the two persons along with their 

name and addresses related to the bank. 

8) The validity period of Bank guarantee along with grace period should also be 

clearly mentioned  grace period of three months in SBG and Six month in PBG is 

to be mentioned. 

9) The Bank guarantee/ Extension of bank guarantee should be according to our 

prescribed format. 

10) The Bank guarantee should be addressed to the SUPERINTENDING 

ENGINEER (TW), JVVNL, Jaipur. 
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JAIPUR VIDYUT VITRAN NIGAM LIMITED 

OFFICE OF THE SUPERINTENDING ENGINEER (TW) 

OLD POWER HOUSE, BANI PARK, JAIPUR - 302006 
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ERECTION CONDITIONS OF CONTRACT (ECC) 
 

1.0 GENERAL  

1.1 The following shall supplement the conditions already contained in the other 
parts of their Specification and documents and shall govern the portion of the 
work of this Contract to be performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project 
Coordinator, nominate another responsible officer as his representative at Site 
suitably designated for the purpose of overall responsibility and co-ordination of 
the works to be performed at Site.  Such person shall function from the Site 
Office of the Contractor during the pendency of Contract. 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  

2.1 The Contractor shall comply with all the rules and regulations of local 
authorities during the performance of his field activities.  He shall also comply 
with the Minimum Wages Act, 1948 and the Payment of Wages Act (both of the 
Government of India) and the rules made thereunder in respect of any 
employee or workman employed or engaged by him or his Sub-Contractor.   

2.2 All registration and statutory inspection fees, if any, in respect of his work 
pursuant to this Contract shall be to the account of the Contractor.  However, 
any registration, statutory inspection fees lawfully payable under any statutory 
laws and its amendments from time to time during erection in respect of the 
equipment ultimately to be owned by the Owner, shall be to the account of the 
Owner. Should any such inspection or registration need to be rearranged due 
to the fault of the Contractor or his Subcontractor, the additional fees to such 
inspection and/or registration shall be borne by the Contractor. 

3.0 OWNER'S LIEN ON EQUIPMENT  

 The Owner shall have lien on all equipments including those of the Contractor 
brought to the Site for the purpose of erection, testing and commissioning of 
the equipment to be supplied & erected under the Contract.  The Owner shall 
continue to hold the lien on all such equipment throughout the period of 
Contract.  No material brought to the Site shall be removed from the Site by the 
Contractor and/or his Sub-Contractors without the prior written approval of the 
Engineer. 

4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES  

 The provisions of the clause entitled Inspection, Testing and Inspection 
Certificates under General Technical Conditions and Specifications shall also 
be applicable to the erection portion of the Works.  The Engineer in Charge 
(Nodal Officer) shall have the right to re-inspect any equipment though 
previously inspected and approved by owner’s representative at the 
Contractor’s works, before and after the same are erected at Site. If by the 
above inspection, the Engineer in Charge (Nodal Officer) rejects any 
equipment, the Contractor shall make good for such rejections either by 
replacement or modification / repairs as may be necessary to the satisfaction of 
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the Engineer in Charge (Nodal Officer). Such replacements will also include the 
replacements or re-execution of such of those works of other Contractors 
and/or agencies, which might have got damaged or affected by the 
replacements or re-work done to the Contractor’s work. 

5.0 ACCESS TO SITE AND WORKS ON SITE 

5.1 Suitable access to the Site shall be afforded to the Contractor by the Owner in 
reasonable time. 

5.2 In the execution of the works, no person other than the Contractor or his duly 
appointed representative, Sub-Contractor and workmen, shall be allowed to do 
work on the Site, except by the special permission, in writing of the Engineer in 
Charge (Nodal Officer) or his representative. 

6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT  

 The Contractor shall establish a Site Office at the Sites and keep posted an 
authorised representative for the purpose of the Contract.  Any written order or 
instruction of the Engineer in Charge (Nodal Officer) or his duly authorised 
representative shall be communicated to the said authorised resident 
representative of the Contractor and the same shall be deemed to have been 
communicated to the Contractor at his legal address. 

7.0  CONTRACTOR'S REPRESENTATIVE AND WORKMAN:  
If supervision of erection or complete erection be included then the contractor 
shall employ at least one competent representative, whose name or names 
shall have previously been communicated in writing to the Engineer by the 
contractor to superintend the erection of the plant and carrying out of the works. 
The said representative or if more than one shall be employed then one of such 
representative shall be present on the site during working hours and any written 
orders or instructions which the Engineer or his duly authorised representative 
(whose name shall have been previously communicated in writing to the 
contractor) may give to the said representative of the contractor shall be 
deemed to have been given to the contractor, and the contractor shall remove 
the person so objected to, upon receipt from the Engineer a notice in writing 
requiring him to do so, and shall provide in his place a competent 
representative at the contractor's expenses. 

 
8.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in 
Charge (Nodal Officer) in respect of his employees and workmen at Site.  The 
Engineer in Charge (Nodal Officer) shall be at liberty to object to the presence 
of any representative or employee of the Contractor at the Site, if in the opinion 
of the Engineer in Charge (Nodal Officer) such employee has mis-conducted 
himself or is incompetent or negligent or otherwise undesirable and then the 
Contractor shall remove such a person objected to and provide in his place a 
competent replacement. 
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9.0  CONTRACTOR'S FIELD OPERATION  

9.1 The Contractor shall keep the Engineer in Charge (Nodal Officer) informed in 
advance regarding his field activity plans and schedules for carrying out each 
part of the works.  Any review of such plan or schedule or method of work by 
the Engineer in Charge (Nodal Officer) shall not relieve the Contractor of any of 
responsibilities towards the field activities. Such reviews shall also not be 
considered as an assumption of any risk or liability by the Engineer in Charge 
(Nodal Officer) or the Owner or any of his representatives and no claim of the 
Contractor will be entertained because of the failure or inefficiency of any such 
plan or schedule or method of work reviewed. The Contractor shall be solely 
responsible for the safety, adequacy and efficiency of plant and equipment and 
his erection methods. 

9.2 The Contractor shall have the complete responsibility for the conditions of the 
Work-Site including the safety of all persons employed by him or his Sub-
Contractor and all the properties under his custody during the performance of 
the work.  This requirement shall apply continuously till the completion of the 
Contract and shall not be limited to normal working hours.  The construction 
review by the Engineer in Charge (Nodal Officer) is not intended to include 
review of Contractor's safety measures in, or of near the Work-Site, and their 
adequacy or otherwise. 

10.0     CHECKING OF INSPECTED MATERIAL BEFORE USE 

Before use of inspected equipments/ material for erection/commissioning, the 
contractor shall get verified the intactness of seals identification of the material 
inspected or cleared for dispatch by our inspecting officer from our Engineer 
incharge as per inspection report of our inspecting officers. A certificate  to this 
effect and authorizing contractor to use the material ,shall be issued by the 
Engineer Incharge .Further, the material /equipments, authorized to be used 
without inspection in special circumstances shall also to be got checked & 
verified by the Engineer Incharge and a certificate issued from him authorizing 
the contractor to use the same.    

11.0 MAN-POWER REPORT 

11.1 The Contractor shall submit to the Engineer, on the first day of every month, a 
man-hour schedule for the month, detailing the man-hours scheduled for the 
month, skill-wise and area-wise. 

11.2 The Contractor shall also submit to the Engineer, on the first day of every 
month, a man power report of the previous month detailing the number of 
persons scheduled to have been employed and actually employed, skill-wise 
and the areas of employment of such labour. 

12.0 PROTECTION OF WORK 

 The Contractor shall have total responsibility for protecting his works till it is 
finally taken over by the Engineer. No claim will be entertained by the Owner or 
the Engineer in Charge (Nodal Officer) for any damage or loss to the 
Contractor's works and the Contractor shall be responsible for complete 
restoration of the damaged works to original conditions to comply with the 
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specification and drawings.  Should any such damage to the Contractor's 
Works occur because of other party not being under his supervision or control, 
the Contractor shall make his claim directly with the party concerned. If 
disagreement or conflict or dispute develops between the Contractor and the 
other party or parties concerned regarding the responsibility for damage to the 
Contractor's Works the same shall be resolved as per the provisions of the 
GCC Clause entitled "Cooperation with other Contractors". The Contractor shall 
not cause any delay in the repair of such damaged Works because of any 
delay in the resolution of such disputes. The Contractor shall proceed to repair 
the Work immediately and no cause thereof will be assigned pending resolution 
of such disputes. 

 
13.0 EMPLOYMENT OF LABOUR 
 
13.1 The Contractor will be expected to employ on the work only his regular skilled 

employees with experience of his particular work. No female labour shall be 
employed after darkness. No person below the age of eighteen years and 
above the age of 60 years shall be employed. 

13.2 All travelling expenses including provisions of all necessary transport to and 
from Site, lodging allowances and other payments to the Contractor's 
employees shall be the sole responsibility of the Contractor. 

 
13.3 The hours of work on the Site shall be decided by the Owner and the 

Contractor shall adhere to it.  Working hours will normally be eight (8) hours per 
day - Monday to Saturday. 

 
13.4 The Contractor's employees shall wear identification badges while on work at 

Site. 
13.5 In case the Owner becomes liable to pay any wages or dues to the labour or 

any Government agency under any of the provisions of the Minimum Wages 
Act, Workmen Compensation Act, Contract Labour Regulation Abolition Act or 
any other law due to act of omission of the Contractor, the Owner may make 
such payments and shall recover the same from the Contractor's Bills. 
 

13.5.1 Any Variation in minimum wages notified by the Sate Govt. during the currency 
of contract shall be to the Nigam’s account as per  the following formula within 
scheduled contract completion period: 
 

  EP= EP0  (0.4+0.6 x WL1 )  
                                                              WL0  
   Where Ep  stands for Erection charges payable. 
                               Ep0  stands for Erection charges as per PO. 

 WL1=  Revised average minimum wages of skilled, semi skilled, unskilled                                
labour issued by state Govt. This however, shall become 
applicable after three months from the date of its issue. . 

 WL0= Average minimum wages of skilled, semi skilled, unskilled                                
labour issued by state Govt. applicable at the time of opening of 
tender. 
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13.6 EMPLOYEES PROVIDENT FUNDS:  

 
The contractor shall have to submit a certificate every month that he is an 
establishment covered under the Employees Provident Fund and 
Miscellaneous provisions Act, 1952 and is having a separate code number with 
the provident fund commissioner and also that the provident fund contribution 
in respect of all the employees employed by him alongwith employer's share of 
contribution etc. is being deposited with the provident fund authorities and shall 
also submit certified photo copies of the challans of deposits. In absence of 
above, the contractor shall be liable to deposit employees, as well as, 
Employer's contribution and other charges in respect of all the employees 
engaged by him for the said work with JVVNL alongwith details of the 
employees, their wages and the amount of contribution as per JVVNL CPF 
Rules every month. In case of failure, JVVNL shall be entitled to deduct 16% of 
the amount from his bills. 

 

14.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  

14.1 Tools, tackles and scaffoldings  

 The Contractor shall provide all the construction equipments, tools, tackles and 
scaffoldings required for pre-assembly, erection, testing and commissioning of 
the equipments covered under the Contract.  He shall submit a list of all such 
materials to the Engineer in Charge (Nodal Officer) before the commencement 
of pre-assembly at Site.  These tools and tackles shall not be removed from the 
Site without the written permission of the Engineer. 

14.2 First-Aid 

 The Contractor shall provide necessary first-aid facilities for all his employees, 
representatives and workmen working at the Site.  Enough number of 
Contractor's personnel shall be trained in administering first-aid. 

14.3 Cleanliness  

 The Contractor shall be responsible for keeping the entire area allotted to him 
clean and free from rubbish, debris etc. during the period of Contract.  The 
Contractor shall employ enough number of special personnel to thoroughly 
clean his work-area at least once in a day.  All such rubbish and scrap material 
shall be stacked or disposed in a place to be identified by the Engineer.  
Materials and stores shall be so arranged to permit easy cleaning of the area.  
In areas where equipment might drip oil and cause damage to the floor surface, 
a suitable protective cover of a flame resistant, oil proof sheet shall be provided 
to protect the floor from such damage. 

15.0 LINES AND GRADES  

 All the Works shall be performed to the lines, grades and elevations indicated 
on the drawings. The Contractor shall be responsible to locate and lay-out the 
Works. Basic horizontal and vertical control points will be established and got 
verified by the Engineer in Charge (Nodal Officer) at Site at suitable points.  
These points shall be used as datum for the works under the Contractor. The 
Contractor shall inform the Engineer in Charge (Nodal Officer) well in advance 
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of the times and places at which he wishes to do work in the area allotted to 
him so that suitable datum points may be established and checked by the 
Engineer in Charge (Nodal Officer) to enable the Contractor to proceed with his 
works.  Any work done without being properly located may be removed and/or 
dismantled by the Engineer in Charge (Nodal Officer) at Contractor's expense. 

16.0 FIRE PROTECTION 

16.1 The work procedures that are to be used during the erection shall be those 
which minimize fire hazards to the extent practicable.  Combustible materials, 
combustible waste and rubbish shall be collected and removed from the Site at 
least once each day.  Fuels, oils and volatile or flammable materials shall be 
stored away from the construction equipment and materials storage areas in 
safe containers.  Untreated canvas, paper, plastic or other flammable flexible 
materials shall not at all be used at Site for any other purpose unless otherwise 
specified.  If any such materials are received with the equipment at the Site, the 
same shall be removed and replaced with acceptable material before moving 
into the construction or storage area. 

16.2 Similarly corrugated paper fabricated cartons etc. will not be permitted in the 
construction area either for storage or for handling of materials.  All such 
materials used shall be of waterproof and flame resistant type.  All the other 
materials such as working drawings, plans etc. which are combustible but are 
essential for the works to be executed shall be protected against combustion 
resulting from welding sparks, cutting flames and other similar fire sources. 

16.3 All the Contractor's supervisory personnel and sufficient number of workers 
shall be trained for fire-fighting and shall be assigned specific fire protection 
duties.  Enough of such trained personnel must be available at the Site during 
the entire period of the Contract. 

16.4 The Contractor shall provide enough fire protection equipment of the types and 
number for the warehouses, office, temporary structures, labour colony area 
etc.  Access to such fire protection equipment, shall be easy and kept open at 
all time. 

17.0 SECURITY 

 The Contractor shall have total responsibility for all equipment and materials in 
his custody stores, loose, semi-assembled and/or erected by him at Site. The 
Contractor shall make suitable security arrangements including employment of 
security personnel to ensure the protection of all materials, equipment and 
works from theft, fire, pilferage and any other damages and loss.  All materials 
of the Contractor shall enter and leave the project Site only with the written 
permission of the Engineer in Charge (Nodal Officer) in the prescribed manner. 

18.0 CONTRACTOR'S AREA LIMITS  

 The Engineer in Charge (Nodal Officer) will mark-out the boundary limits of 
access roads, parking spaces, storage and construction areas for the 
Contractor and the Contractor shall not trespass the areas not so marked out 
for him.  The Contractor shall be responsible to ensure that none of his 
personnel move out of the areas marked out for his operations.  In case of such 
a need for the Contractor's personnel to work out of the areas marked out for 
him, the same shall be done only with the written permission of the Engineer. 
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19.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS  

 The Contractor shall ensure that any finds such as relic, antiques, coins, 
fossils, etc. which he may come across during the course of performance of his 
Works either during excavation or elsewhere, are properly protected and 
handed over to the Engineer.  Similarly the Contractor shall ensure that the 
bench marks, reference points, etc., which are marked either with the help of 
Engineer in Charge (Nodal Officer) shall not be disturbed in any way during the 
performance of his Works. If, any work is to be performed which disturb such 
reference, the same shall be done only after these are transferred to other 
suitable locations under the direction of the Engineer. The Contractor shall 
provide all necessary materials and assistance for such relocation of reference 
points etc. 

 

20.0 MATERIALS HANDLING AND STORAGE  

20.1 All the equipment furnished under the Contract and arriving at Site shall be 
promptly received, unloaded, transported and stored in the storage spaces by 
the Contractor. 

20.2 Contractor shall be responsible for examining all the shipment and notify the 
Engineer in Charge (Nodal Officer) immediately of any damage, shortage, 
discrepancy, etc. for the purpose of Engineer's information only.  The 
Contractor shall submit to the Engineer in Charge (Nodal Officer) every week a 
report detailing all the receipts during the week.  However, the Contractor shall 
be solely responsible for any shortages or damage in transit, handling and/or in 
storage and erection of the equipment at Site. Any demurrage, wharfage and 
other such charges claimed by the transporters, railways etc. shall be to the 
account of the Contractor. 

20.3 The Contractor shall maintain an accurate and exhaustive record detailing out 
the list of all equipment received by him for the purpose of erection and keep 
such record open for the inspection of the Engineer-in-Charge. 

20.4 All equipment shall be handled very carefully to prevent any damage or loss.  
No bare wire ropes, slings, etc. shall be used for unloading and/or handling of 
the equipment without the specific written permission of the Engineer.  The 
equipment stored shall be properly protected to prevent damage either to the 
equipment or to the floor where they are stored.  The equipment from the store 
shall be moved to the actual location at the appropriate time so as to avoid 
damage of such equipment at Site. 

20.5 All electrical panels, control gears, motors and such other devices shall be 
properly dried by heating before they are erected and energized.  Motor 
bearings, slip rings, commutators and other exposed parts shall be protected 
against moisture ingress and corrosion during storage and periodically 
inspected.  

20.6 All the electrical equipment such as motors, generators etc. shall be tested for 
insulation resistance at least once in three months from the date of receipt, till 
the date of commissioning and a record of such measured insulation values 
maintained by the Contractor.  Such records shall be open for inspection by the 
Engineer. 
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20.7 The Contractor shall ensure that all the packing materials and protection 
devices used for the various equipments during transit and storage are 
removed before the equipment are erected. 

20.8 The consumables and other supplies likely to deteriorate due to storage must 
be thoroughly protected and stored in a suitable manner to prevent damage or 
deterioration in quality during storage. 

20.9 All the materials stored in the open or dusty location must be covered with 
suitable weatherproof and flameproof covering materials wherever applicable. 

20.10 If the materials belonging to the Contractor are stored in areas other than those 
earmarked for him, the Engineer in Charge (Nodal Officer) will have the right to 
get it moved to the area earmarked for the Contractor, at the Contractor's cost. 

20.11 The Contractor shall be responsible for making suitable indoor storage facilities 
to store all equipment which require indoor storage.  Normally, all the electrical 
equipments such as motors, control gear, generators, exciters and 
consumables like electrodes, lubricants etc. shall be stored in the closed 
storage space. The Engineer, in addition, may direct the Contractor to move 
certain other materials, which in his opinion will require indoor storage, to 
indoor storage areas which the Contractor shall strictly comply with. 

21.0 CONSTRUCTION MANAGEMENT  

21.1 The field activities of the various contractors executing different contracts for 
the project will be coordinated by the Engineer in Charge (Nodal Officer) and 
his decision shall be final in resolving any disputes or conflicts between the 
Contractor and other Contractors and tradesmen of the Owner regarding 
scheduling and coordination of work.  Such decision by the Engineer in Charge 
(Nodal Officer) shall not be a cause for extra compensation or extension of time 
for the Contractor. 

21.2 The Engineer in Charge (Nodal Officer) shall hold weekly meetings of all the 
Contractors working at Site, at a time and place to be designated by the 
Engineer.  The Contractor shall attend such meetings and take notes of 
discussions during the meeting and the decisions of the Engineer in Charge 
(Nodal Officer) shall be strictly adhered to in performing his Works.  In addition 
to the above weekly meeting, the Engineer in Charge (Nodal Officer) may call 
for other meeting either with individual contractors or with selected number of 
contractors and in such a case the Contractor if called, will also attend such 
meetings. 

21.3 Time is the essence of the Contract and the Contractor shall be responsible for 
performance of his works in accordance with the specified construction 
schedule.  If at any time, the Contract is falling behind the schedule, he shall 
take necessary action to make good for such delays by increasing his work 
force or by working overtime or otherwise accelerate the progress of the work 
to comply with the schedule and shall communicate such actions in writing to 
the Engineer, satisfying that his action will compensate for the delay.  The 
Contractor shall not be allowed any extra compensation for such action. 

21.4 The Engineer in Charge (Nodal Officer) shall however not be responsible for 
provision of additional labour and/or materials or supply or any other services to 
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the Contractor except for the coordination work between various Contractors as 
set out earlier. 

 

22.0 FIELD OFFICE RECORDS 

 The Contractor shall maintain at his Site Office up-to-date copies of all 
drawings, Specification and other Contract Documents and any other 
supplementary data complete with all the latest revisions thereto.  The 
Contractor shall also maintain in addition the continuous record of all changes 
to the above Contract Documents, drawings, Specification, supplementary 
data, etc. effected at the field and on completion of his total assignment under 
the Contract shall incorporate all such changes on the drawings and other 
Engineering data to indicate as erection conditions of the equipment furnished 
and erected under the Contract.  Such drawings and engineering data shall be 
submitted to the Engineer in Charge (Nodal Officer) in required number of 
copies. 

23.0 CONTRACTOR'S MATERIALS BROUGHT TO SITE  

23.1 The Contractor shall bring to Site all equipments, components, parts, materials, 
including construction equipments, tools and tackles for the purpose of the 
Works under intimation to the Engineer.  All such goods shall, from the time of 
their being brought vest in the Owner, but may be used for the purpose of the 
Works only and shall not on any account be removed or taken away by the 
Contractor without the written permission of the Engineer. The Contractor shall 
nevertheless be solely liable and responsible for any loss or destruction thereof 
and damage thereto. 

23.2 The Owner shall have a lien on such goods for any sum or sums which may at 
any time be due or owing to him by the Contractor, under, in respect of or by 
reasons of the Contract.  After giving a fifteen (15) days notice in writing of his 
intention to do so, the Owner shall be at liberty to sell and dispose off any such 
goods, in such manner as he shall think fit including public auction or private 
treaty and to apply the process in or towards the satisfaction of such sum or 
sums due as aforesaid. 

23.3 After the completion of the Works, the Contractor shall remove from the Site 
under the direction of the Engineer in Charge (Nodal Officer) the materials such 
as construction equipment, erection tools and tackles, scaffolding etc. with the 
written permission of the Engineer.  If the Contractor fails to remove such 
materials, within fifteen (15) days of issue of a notice by the Engineer in Charge 
(Nodal Officer) to do so then the Engineer in Charge (Nodal Officer) shall have 
the liberty to dispose off such materials as detailed under Clause 23.2 above 
and credit the proceeds thereto to the account of the Contractor. 

24.0 PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY  

24.1 The Contractor shall be responsible for any damage resulting from his 
operations.  He shall also be responsible for protection of all persons including 
members of public and employees of the Owner and the employees of other 
Contractors and Sub-contractors and all public and private property including 
structures, building, other plants and equipments and utilities either above or 
below the ground. 
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24.2 The Contractor will ensure provision of necessary safety equipment such as 
barriers, sign-boards, warning lights and alarms, etc. to provide adequate 
protection to persons and property.  The Contractor shall be responsible to give 
reasonable notice to the Engineer in Charge (Nodal Officer) and the owners of 
public or private property and utilities when such property and utilities are likely 
to get damaged or injured during the performance of his works and shall make 
all necessary arrangements with such owners, related to removal and/or 
replacement or protection of such property and utilities. 

25.0 INSURANCE 

 In addition to the conditions covered under the Clause entitled "Insurance' in 
General Terms and Conditions of Contract of this Volume-I, the following 
provisions will also apply to the portion of works to be done beyond the 
Contractor's own or his Sub-contractor's manufacturing Works. 

25.1 Workmen's Compensation Insurance  

 This insurance shall protect the Contractor against all claims applicable under 
the Workmen's Compensation Act, 1948 (Government of India).  This policy 
shall also cover the Contractor against claims for injury, disability, disease or 
death of his or his Sub-Contractor's employees, which for any reason are not 
covered under the Workmen's Compensation Act, 1948.  The liabilities shall not 
be less than: 

 Workmen's Compensation : As per statutory provisions 

 Employee's liability  :  As per statutory provisions 

25.2 Comprehensive Automobile Insurance  

 This insurance shall be in such a form to protect the Contractor against all 
claims for injuries, disability, disease and death to members of public including 
the Owner's men and damage to the property of others arising from the use of 
motor vehicles during on or off the Site operations, irrespective of the 
ownership of such vehicles.   

25.3 Comprehensive General Liability Insurance  

25.3.1 The insurance shall protect the Contractor against all claims arising from 
injuries, disabilities, disease or death of members of public or damage to 
property of others, due to any act or omission on the part of the Contractor, his 
agents, his employees, his representatives and Sub-contractors or from riots, 
strikes and civil commotion. This insurance shall also cover all the liabilities of 
the Contractor arising out of the Clause entitled Defence of Suits under General 
Terms and Conditions of Contract of this Volume – I. 

25.3.2 The hazards to be covered pertain to all the Works and areas where the 
Contractor, his Sub-contractors, his agents and his employees have to perform 
work pursuant to the Contract. 

25.3.3 The above are only illustrative list of insurance covers normally required and it 
will be the responsibility of the Contractor to maintain all necessary insurance 
coverage to the extent both in time and amount to take care of all his liabilities 
either direct or indirect, in pursuance of the Contract. 
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26.0 UNFAVOURABLE WORKING CONDITIONS  

 The Contractor shall confine all his field operations to those works which can 
be performed without subjecting the equipment and materials to adverse 
effects during inclement weather conditions, like monsoon, storms, etc.  and 
during other unfavourable construction conditions.  No field activities shall be 
performed by the Contractor under conditions which might adversely affect the 
quality and efficiency thereof, unless special precautions or measures are 
taken by the Contractor in a proper and satisfactory manner in the performance 
of such Works and with the concurrence of the Engineer.  Such unfavourable 
construction conditions will in no way relieve the Contractor of his responsibility 
to perform the Works as per the schedule. 

27.0 WORK & SAFETY REGULATIONS 

27.1 The Contractor shall ensure proper safety of all the workmen, materials plant 
and equipments belonging to him or to owner or to others, working at the Site. 
The Contractor shall also be responsible for provision of all safety notices and 
safety equipment required both by the relevant legislations and the Engineer in 
Charge (Nodal Officer) as he may deem necessary. 

27.2 The Contractor will notify well in advance to the Engineer in Charge (Nodal 
Officer) of his intention to bring to the Site any Container filled with liquid or 
gaseous fuel or explosive or petroleum substance or such chemicals which 
may involve hazards.  The Engineer in Charge (Nodal Officer) shall have the 
right to prescribe the conditions, under which such container is to be stored, 
handled and used during the performance of the works and the Contractor shall 
strictly adhere to and comply with such instructions.  The Engineer in Charge 
(Nodal Officer) shall have the right at his sole discretion to inspect any such 
container or such construction plant/equipment for which material in the 
container is required to be used and if in his opinion, its use is not safe, he may 
forbid its use.  No claim due to such prohibition shall be entertained by the 
Owner and the Owner shall not entertain any claim of the Contractor towards 
additional safety provisions/conditions to be provided for/ constructed as per 
the Engineer's instructions. 

 Further, any such decision of the Engineer in Charge (Nodal Officer) shall not, 
in any way, absolve the Contractor of his responsibilities and in case, use of 
such a container or entry thereof in to the Site area is forbidden by the 
Engineer, the Contractor shall use alternative methods with the approval of the 
Engineer in Charge (Nodal Officer) without any cost implication to owner or 
extension of work schedule. 

27.3 Where it is necessary to provide and/or store petroleum products or petroleum 
mixtures and explosives, the Contractor shall be responsible for carrying-out 
such provision and/or storage in accordance with the rules and regulations laid 
down in Petroleum Act-1934, Explosives Act-1948, and Petroleum and Carbide 
of Calcium Manual published by the Chief Inspector of Explosives of India.  All 
such storage shall have prior approval of the Engineer. In case, any approvals 
are necessary from the Chief Inspector (Explosives) or any statutory 
authorities, the Contractor shall be responsible for obtaining the same. 
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27.4 All equipment used in construction and erection by the Contractor shall meet 
Indian/International Standards and where such standards do not exist, the 
Contractor shall ensure these to be absolutely safe.  All equipments shall be 
strictly operated and maintained by the Contractor in accordance with 
manufacturer's operation Manual and safety instructions and as per 
Guidelines/Rules of JVVNL in this regard. 

27.5 Periodical Examinations and all tests for all lifting/hoisting equipment & tackles 
shall be carried-out in accordance with the relevant provisions of Factories Act-
1948, Indian Electricity Act-2003 and associated Laws/Rules in force from time 
to time.  A register of such examinations and tests shall be properly maintained 
by the Contractor and will be promptly produced as and when desired by 
Engineer in Charge (Nodal Officer) or by the person authorised by him. 

27.6 The Contractor shall be fully responsible for the safe storage of his and his  
sub-contractor's radio-active sources in accordance with BARC/DAE Rules and 
other applicable provisions. All precautionary measures stipulated by 
BARC/DAE in connection with use, storage and handling of such material shall 
be taken care by Contractor. 

 
27.7 The Contractor shall provide suitable safety equipment of prescribed standard 

to all employees and workmen according to the need, as may be directed by 
Engineer in Charge (Nodal Officer) who will also have right to examine these 
safety equipments to determine their suitability, reliability, acceptability and 
adaptability. 

27.8 Where explosives are to be used, the same shall be used under the direct 
control and supervision of an expert, experienced, qualified and competent 
person strictly in accordance with the Code of Practices/Rules framed under 
Indian Explosives Act pertaining to handling, storage and use or explosives. 

27.9 The Contractor shall provide safe working conditions to all workmen and 
employees at the Site including safe means of access, railings, stairs, ladders, 
scaffoldings etc.  The scaffoldings shall be erected under the control and 
supervision of an experienced and competent person.  For erection, good and 
standard quality of material only shall be used by the Contractor. 

27.10 The Contractor shall not interfere or disturb electricity fuses, wiring and other 
electrical equipment belonging to the Owner or other contractors under any 
circumstances, whatsoever, unless expressly permitted in writing by Engineer 
in Charge (Nodal Officer) or his authorised representative to handle such 
electrical equipment.  

27.11 Before the Contractor connects any electrical appliances to any plug or socket 
belonging to the other Contractor or Owner, he shall: 

 a) Satisfy the Engineer in Charge (Nodal Officer) that the appliance is in 
good working condition. 

 b) Inform the Engineer in Charge (Nodal Officer) of the maximum current 
rating, voltage and phases of the appliances. 

 c) Obtain permission of the Engineer in Charge (Nodal Officer) detailing the 
sockets to which the appliances may be connected. 
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27.12 The Engineer in Charge (Nodal Officer) will not grant permission to connect 
electric load until he is satisfied that; 

 a) The appliance is in good condition and is fitted with suitable plug. 

 b) The appliance is fitted with a suitable cable having two earth conductors 
one of which shall be an earthed metal sheath surrounding the cores. 

27.13 No electric cable in use by the Contractor/Owner will be disturbed with out prior 
permission.  No weight of any description will be imposed on any cable and no 
ladder or similar equipment will rest against or attached to it. 

27.14 No repair work shall be carried out on any live equipment.  The equipment must 
be declared safe by the Engineer in Charge (Nodal Officer) and a permit to 
work shall be issued by the Engineer in Charge (Nodal Officer) or his 
authorised representative before any repair work is carried out by the 
Contractor.  While working on electric lines/equipments whether live or dead, 
suitable type and sufficient quality of tools will have to be provided by 
Contractor to electricians/workmen/officers. 

27.15 The Contractors shall employ necessary number of qualified, full time 
Electricians/Electrical Supervisors to maintain his temporary electrical 
installations / erections site. 

27.16 The Contractor employing more than 250 workmen whether temporary, casual, 
probationer, regular or permanent or on contract, shall employ atleast one full 
time officer exclusively as Safety Officer to supervise safety aspects of the 
equipments and workmen, who will coordinate with the Project Safety Officer.  
In case of work being carried out through Sub-contractors, the Sub-contractor's 
workmen/employees will also be considered as the Contractor's 
Employees/workmen for the above purpose. 

 The name and address of such Safety Officer of Contractor will be promptly 
informed in writing to Engineer in Charge (Nodal Officer) with a copy to Safety 
Officer- in-charge before he starts work or immediately after any change of the 
incumbent is made during currency of the Contract. 

27.17 In case of any accident during the construction/erection or other associated 
activities undertaken by the Contractor thereby causing any minor or major or 
fatal injury to his employees due to any reason whatsoever, it shall be the 
responsibility of the Contractor to promptly inform the same to the Engineer in 
Charge (Nodal Officer) in prescribed form and also to all the authorities 
envisaged under the applicable laws. 

27.18 The Engineer in Charge (Nodal Officer) shall have the right at his sole 
discretion to stop the work, if in his opinion the work is being carried out in such 
a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipments.  In such cases, the Contractor shall be 
informed in writing about the nature of hazards and possible injury/accident and 
he shall comply to remove shortcomings promptly. The Contractor after 
stopping the specific work can, if felt necessary appeal against the order of 
stoppage of work to the Engineer in Charge (Nodal Officer) within 3 days of 
such stoppage of work and decision of the Engineer in Charge (Nodal Officer) 
in this respect shall be conclusive and binding on the Contractor. 
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27.19 The Contractor shall not be entitled for any damages/compensation for 
stoppage of work due to safety reasons as provided in para 27.18 above and 
the period of such stoppage of work will not be taken as an extension of time 
for completion of work and will not be the ground for waiver of levy of liquidated 
damages. 

27.20 It is mandatory for the Contractor to observe during the execution of the works 
requirements of safety rules which would generally include but not limited to 
following :  

27.21 The Earth Resistance is to be maintained as required under Electricity act/ 
Rules for transformer and line earthing. 

27.22 For line (HT single phase) earthing, the earth wire provided in the pole is to be 
connected at top to all steel part and at bottom to be connected to earthing 
provided with Welding and Nut Bolting 

 Safety Rules  

 Each employee shall be provided with initial instruction regarding safety by the 
Contractor, so as to enable him to conduct his work in a safe manner. 

a) No employee shall be given a new assignment of work unfamiliar to him 
without proper introduction as to the hazards incident thereto, both to 
himself and his fellow employees. 

b) Under no circumstances shall an employee hurry or take unnecessary 
chance when working under hazardous conditions. 

c) Employees must not leave naked fires unattended. Smoking shall not be 
permitted around fire prone areas and adequate fire fighting equipment 
shall be provided at crucial locations. 

d) Employees under the influence of any intoxicating beverage, even to the 
slightest degree shall not be permitted to remain at work. 

e) There shall be a suitable arrangement at every work site for rendering 
prompt and sufficient first aid to the injured. 

f) The staircases and passageways shall be adequately lighted. 

g) The employees when working around moving machinery must not be 
permitted to wear loose garments. Safety shoes are recommended 
when working in shops or places where materials or tools are likely to 
fall. Only experienced workers shall be permitted to go behind guardrails 
or to clean around energized or moving equipment. 

h) The employees must use the standard protection equipment intended for 
each job. Each piece of equipment shall be inspected before and after it 
is used. 

i) Requirements of ventilation in underwater working to licensed and 
experienced divers, use of gum boots for working in slushy or in undated 
conditions are essential requirements to be fulfilled. 
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j) In cases or rock excavation blasting shall invariably be done through 
licensed blasters and other precautions during blasting and storage / 
transport of charge material shall be observed strictly. 

27.23 The Contractor shall follow and comply with all Safety Rules, relevant 
provisions of applicable laws pertaining to the safety of workmen, employees 
plant and equipment as may be prescribed from time to time without any 
demur, protest or contest or reservation.  In case of any in conformity between 
statutory requirement and Safety rules referred above, the later shall be binding 
on the Contractor unless the statutory provisions are more stringent. 

27.24 If the Contractor fails in providing safe working environment as per Safety 
Rules or continues the work even being instructed to stop work by the Engineer 
in Charge (Nodal Officer) as provided in para 27.18 above, the Contractor shall 
promptly pay to JVVNL, on demand by the Owner compensation at the rate of 
Rs. 5,000/- per day or part thereof till the instructions are complied with and so 
certified by the Engineer.  However, in case of accident taking place-causing 
injury to any individual, the provisions contained in para 27.23 shall also apply 
in addition to compensation mentioned in this para. 

27.25 If the Contractor does not take all safely precautions and/or fails to comply with 
the Safety Rules as prescribed by owner or under the applicable law for the 
safety of the equipment and plant and for the safety to personnel and the 
Contractor does not prevent hazardous conditions which cause injury to his 
own employees or employees of other contractors, or JVVNL employees or any 
other person who are at Site or adjacent thereto, the Contractor shall be 
responsible for payment of compensation to owner as per the following 
schedule :- 

a) Fatal injury or 
accident causing 
death  

Rs. 1,00,000/- 
per person 

:  

These are applicable for 
death / injury to any 
person whosoever b) Major injuries or 

accident causing 25% 
or more permanent 
disablement to 
workmen or 
employees 

Rs. 20,000/- 
per person 

: 

 Permanent disablement shall have same meaning as indicated in Workmen's 
Compensation Act.  The compensation mentioned above shall be in addition to 
the compensation payable to the workmen/employees under the relevant 
provisions of the Workmen's Compensation Act and rules framed thereunder or 
any other applicable laws as applicable from time to time.  In case the Owner is 
made to pay such Compensation, then the Contractor is liable to reimburse the 
Owner such amount in addition to the compensation indicated above. 

27.26 If the Contractor observes all the Safety Rules and Codes, Statutory Laws and 
Rules during the currency of Contract awarded by the Owner and no accident 
occurs then JVVNL may consider the performance of the Contractor and award 
suitable "ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme 
as may be announced separately from time to time. 
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28.0            EXAMINATION OF WORK BEFORE COVERING  UP 
28.1 No work shall be covered up or put out of view without the approval of the 

engineer or the Engineer’s  representative and the contractor shall afford full 
opportunity for the Engineer or the Engineer’s representative to examine and 
measure any work which is about to be covered up or put out  of view and to 
examine foundations before permanent work is placed thereon. The contractor 
shall give due notice  to the Engineer’s representative whenever any such work 
or foundation is or are ready or about to be ready for examination and the 
Engineer’s representative shall without delay advise the contractor accordingly, 
attend for the purpose of examining and measuring such work or of  examining 
such foundations.  
 

28.2             Uncovering and Making Openings 
The contractor shall uncover any part or parts of the works or make openings in 
or through the same as the Engineer may from time to time direct and shall 
reinstate and make good such part or parts to the satisfaction of the Engineer. 
If any such part or parts have been covered up or put out of view after 
compliance of clause 28.1 above, and are found to be executed in accordance 
with the contract, the expenses of covering, making openings in or through 
reinstating and making good of the same shall be borne by the owner, but in all 
other cases, these costs shall be borne by the contractor. 
 
 

29.0  REMOVAL OF IMPROPER WORK AND MATERIALS 
The Engineer/Engineer’s representative shall during the progress of the works 
have the power to order in writing from time to time 

a) The removal from the site within such time or times as may be specified 
in the order of any materials which in their opinion are not in accordance 
with the contract. 

b) The substitution of proper and suitable material and  
c) The removal and proper re-execution, notwithstanding any previous 

tests thereof or interim payment therefore, of any work which in respect 
of materials or workmanship is not accordance with the contract. 

In case of default on the part of the contractor in carrying out such an order, the 
Owner shall be entitled to employ and pay other persons to carry out the same 
and all expenses consequent thereon or incidental thereto shall be recoverable 
from the contractor by the Owner or may be deducted by the Owner  from any 
amount due or which may become due to the contractor. 
 
 

30.0   SETTING OUT OF WORKS: 
The contractor shall be responsible for the true and proper setting out of the 
works in relation to the original points, lines and levels of reference given by the 
Engineer in writing and for the correctness, subject as mentioned above of the 
position, levels, dimensions, and alignment of all parts of the works and for the 
provision of all necessary instruments, appliances and labour in connection 
therewith. If, at any time during the progress of the works, any error shall 
appear or arise in the position levels, dimensions, or alignment of any part of 
the works, the contractor on being required by the Engineer, shall at his own 
cost, rectify such error to the satisfaction of the Engineer unless such error is 
based on incorrect data supplied in writing by the Engineer, in which case the 
expense of rectifying the same shall be borne by the owner. The checking or 
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setting out of or any line or level by the Engineer shall not in any way relieve 
the contractor of his responsibility for the correctness thereof and the contractor 
shall carefully protect and preserve all bench-marks, sight rails, pegs and such 
other thing used in the setting out of the works. 
 

31.0  MINOR ACCESSORIES FOR COMPLETION OF WORKS: 
Contractor shall supply all minor accessories required for the completion of 
supply which have not indicated in specification or in purchase order. 
 
 


